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CITY OF NEWTON 

PURCHASING DEPARTMENT 

INVITATION FOR BID #15-134 
 

 

The City of Newton invites sealed bids in accordance with M.G.L. c.30, §39M from Contractors for:  

 

RECONSTRUCTION OF THE  

NEWTON SOUTH HIGH SCHOOL TENNIS COURTS 

 

Bids will be received until:   10:00 a.m., Thursday, July 9, 2015 

at the Purchasing Department, Room 201, Newton City Hall, 1000 Commonwealth Avenue, Newton, MA  02459.  Bids will not be 

accepted nor may submitted bids be corrected, modified or withdrawn after the deadline for bids.  Immediately following the 

deadline for bids, all bids received within the time specified will be publicly opened and read aloud. 

 

The work under this contract is for the full reconstruction of the existing bituminous surfaced tennis court system including 

access walkways and perimeter fencing.  
 

Contract Documents will be available online at  www.newtonma.gov/bids  or pick up at the Purchasing Department after 10:00 

a.m., on June 25, 2015.   

 

Bids must be submitted with one Original and one Copy.  
 

A bid deposit in an amount that is not less than five percent (5%) of the value of the bid, including all add alternates, is required.  

Bid deposits, payable to the City of Newton, shall be either in the form of a bid bond, or cash, or a certified check on, or a 

treasurer's or cashier's check issued by, a responsible bank or trust company.  The costs of any bond and any insurance required 

in this Invitation For Bid are the responsibility of the bidder; such costs will not be reimbursed by City and should be 

included in your bid.  
 

The City of Newton will award the contract to the lowest eligible and responsible bidder.  Please Note: this bid, in accordance with 

the Chapter 303 Acts of 2008, contains Price Adjustments and new Prevailing Wage requirements.  All bidders are required to 

familiarize themselves with these terms and conditions before submitting a bid. 
 

Anticipated start date is  August 15, 2015.  Time for completion is seventy five (75) days from the Notice To Proceed.   

 

All bids are subject to the provisions of M.G.L. Chapter 30, Section 39M.  Wages are subject to minimum wage rates determined 

by the Massachusetts Department of Labor and Industries pursuant to M.G.L. Chapter 149, Sec. 26 to 27H.  The schedule of wage 

rates applicable to this contract is included in the bidding documents.  In addtion, the prevailing wage schedule will be  updated 

annually for all public construction projects lasting longer than one (1) year.  You will be required to pay the rates set out in any 

updated prevailing wage schedule.  Increases in prevailing wage schedules will not be the basis for change order requests.  The 

successful bidder will be required to provide a Certificate of Insurance demonstrating current coverage of the type and amounts set 

forth in the Project Manual.  The successful bidder will be required to furnish a Labor and Materials Payment Bond in the 

amount of 50% of the contract total.  Wages are paid to drivers for all “on-site” work.   
 

Once you’ve downloaded this bid from the internet website (www.newtonma.gov/bids) I strongly suggest you email 

(purchasing@newtonma.gov ) your company’s Name, address, EMAIL, phone, fax AND the INVITATION FOR BID NUMBER 

and Project Title, so that we may add you to the Bidders List and you will be notified of any/all addendums.   
 

The City will reject any and all bids in accordance with the above referenced General Laws.  In addition, the City reserves the right 

to waive minor informalities in any or all bids, or to reject any or all bids (in whole or in part) if it be in the public interest to do so. 

 

 

       CITY OF NEWTON 

        
       Nicholas Read 

      Chief Procurement Officer  

June 25, 2015 

http://www.newtonma.gov/bids
http://www.ci.newton.ma.us/bids
mailto:purchasing@newtonma.gov
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CITY OF NEWTON 

DEPARTMENT OF PURCHASING 

INSTRUCTIONS TO BIDDERS 

ARTICLE 1 - BIDDER'S REPRESENTATION 

 

   1.1 Each General Bidder (hereinafter called the "Bidder") by making a bid (hereinafter called "bid") represents that: 

 

 1.   The Bidder has read and understands the Bidding Documents, Contract Forms, General Conditions, Conditions of the 

Contract, General Requirements and Project Specifications (collectively, referred to as the “Contract Documents”) 

and the bid is made in accordance therewith. 

 

 2.   The Bidder has visited the work site and is familiar with the local conditions under which the work has to be 

performed. 

 

  1.2 Failure to so examine the Contract Documents and work site will not relieve any Bidder from any obligation under the bid 

as submitted. 
 

ARTICLE 2 - REQUEST FOR INTERPRETATION 

 

2.1 Bidders shall promptly notify the City of any ambiguity, inconsistency, or error which they may discover upon 

examination of the Contract Documents, the site, and local conditions. 
 

2.2 Bidders requiring clarification or interpretation of the Contract Documents shall make a written request to the Chief 

Procurement Officer, at purchasing@newtonma.gov or via facsimile (617) 796-1227. The City will only answer such 

requests if received by July 1, 2015 at 12:00 noon. In the event that the bid opening date is changed, the deadline for 

informational requests may also change as provided in an addendum issued by the City. 
 

2.3 Interpretation, correction, or change in the Contract Documents will be made by addendum which will become part of the 

Contract Documents.  The City will not be held accountable for any oral communication. 
 

2.4 Addenda will be emailed to every individual or firm on record as having taken a set of Contract Documents. Addenda will 

be emailed to every individual or firm on record as having taken a set of Contract Documents. Receipt of all addenda 

issued must be acknowledged in the Bid Form. YOUR FAILURE TO ACKNOWLEDGE ALL ADDENDA MAY 

RESULT IN YOUR BID BEING REJECTED AS NON-RESPONSIVE. 
 

2.5 Copies of addenda will be made available for inspection at the location listed in the Invitation for Bids where Contract 

Documents are on file, in addition to being available online at www.newtonma.gov/bids. 

 

2.6 Bidders or proposers contacting ANY CITY EMPLOYEE regarding an Invitation for Bid (IFB) or a Request for Proposal 

(RFP), outside of the Purchasing Department, once an IFB or RFP has been released, may be disqualified from the 

procurement process. 

 

2.7 Bidders downloading information off the internet web site are solely responsible for obtaining any addenda prior to the 

bid opening.  If the bidder makes itself known to the Purchasing Department, at purchasing@newtonma.gov or via 

facsimile (617) 796-1227, it shall be placed on the bidder’s list.   Bidders must provide the Purchasing Department with 

their company’s name, street address, city, state, zip, phone, fax, email address and INVITATION FOR BID #15-134. 
 

ARTICLE 3 - MBE PARTICIPATION 

 

  3.1 Notice is hereby given that the Mayor’s Affirmative Action Plan for the City of Newton in effect at the time of this 

solicitation is applicable to all construction contracts in excess of $10,000.00.   
 

  3.2 Notice is hereby given that the City of Newton Minority/Women Business Enterprise Plan and the Supplemental Equal 

Employment Opportunity Anti-Discrimination and Affirmative Action Program  in effect at the time of this solicitation are 

applicable to all City contracts for goods and services in excess of $50,000.00.   
 

  3.3 Copies of the Plans and Program referred to in Sections 3.1 and 3.2 are available at: www.newtonma.gov/purchasing.  

 

mailto:purchasing@newtonma.gov
http://www.newtonma.gov/bids
mailto:purchasing@newtonma.gov
http://www.newtonma.gov/purchasing
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ARTICLE 4 - PREPARATION AND SUBMISSION OF BIDS 

 

4.1 Bids shall be submitted on "Bid Form #15-34," attached. 

 

  4.2 All entries on the Bid Form shall be made by typewriter or in ink. 

 

  4.3 Where so indicated on the Bid Form, sums shall be expressed in both words and figures.  Where there is a discrepancy 

between the bid sum expressed in words and the bid sum expressed in figures, the words shall control. 

 

 4.4 Bid Deposits shall be submitted in the amount specified in the Invitation for Bids.  They shall be made payable to the City  

and shall be either in the form of cash, certified check, treasurer's or cashier's check issued by a responsible bank or trust 

company, or a bid bond issued by a surety licensed to do business in the Commonwealth of Massachusetts; and shall be 

conditioned upon the faithful performance by the principal of the agreements contained in the bid.  Bidders are reminded 

that the bid deposit covers the City for damages when a bidder withdraws its bid after the bid submisssion date.  Be 

advised that to the extent permitted by the law the City will retain all bid deposits for withdrawn bids. 

 

Bid deposits of the three (3) lowest responsible and eligible Bidders shall be retained until the execution and delivery of 

the City-Contractor agreement.  

 

4.5 The Bid, including the bid deposit shall be enclosed in a sealed envelope with the following plainly marked on the outside: 

 

  *  GENERAL BID FOR: #15-134  

 

  *  NAME OF PROJECT:  Reconstruction of the Tennis Courts at Newton South High School 

 

  *  BIDDER'S NAME, BUSINESS ADDRESS, AND PHONE NUMBER 

 

4.6       Date and time for receipt of bids is set forth in the Invitation for Bids. 

 

4.7      Timely delivery of a bid at the location designated shall be the full responsibility of the Bidder.  In the event that Newton 

    City Hall is closed on the date or at the time that bids are due, the date and time for receipt of bids shall be on the next  

    business day following that the Newton City Hall and the Purchasing Department are open. 

 

4.8      Bids shall be submitted with one original and one copy.                               

 

4.9       Be advised that a new Massachusetts law has been enacted that required all employees who work on Massachusetts public 

     works construction sites must have no less than 10 hours of OSHA-approved safety and health training.  See Chapter 306  

    of the Acts of 2004, which became effective July 1, 2006.  

 

1. This requirement will apply to any general bid or sub bid submitted. 

2. This law directs the Massachusetts Attorney General to restrain the award of construction contracts to any contractor who 

is in violation to this requirement and to restrain the performance of these contracts by non-complying contractors. 

3. The contractor and all subcontractors on this project will be required to provide certification of compliance with this 

requirement.  Non-compliance with this law will disqualify you from bidding on public contracts. 

 

 

ARTICLE 5 - ALTERNATES 

 

  5.1   Each Bidder shall acknowledge alternates (if any) in Section C on the Bid Form. 

 

  5.2 In the event an alternate does not involve a change in the amount of the base bid, the Bidder shall so indicated by writing 

"No Change", or "N/C" or "0" in the space provided for that alternate. 

 

  5.3 Bidders shall enter on the Bid Form a single amount for each alternate which shall consist of the amount for work 

performed by the Contractor. 

 

  5.4 The low Bidder will be determined on the basis of the sum of the base bid and the accepted alternates. 

 

 

 



Project Manual #15-134 – Reconstruction of the Tennis Courts at Newton South High School 

Page 6 of 140 

ARTICLE 6 - WITHDRAWAL OF BIDS 

 

6.1 Any bid may be withdrawn prior to the time designated for receipt of bids on written or electronic request.  Electronic 

withdrawal of bids must be confirmed over the Bidder's signature by written notice postmarked on or before the date and 

time set for receipt of bids.   

 

6.2 Withdrawn bids may be resubmitted up to the time designated for the receipt of bids.   

 

6.3 No bids may be withdrawn within sixty (60) days, Saturdays, Sundays and legal holidays excluded, after the opening of 

the bids. 
 

ARTICLE 7 - CONTRACT AWARD  

 

7.1      The City is soliciting prices for items set forth in the  Item Sheets, attached at pp. 11-18 below.  It is the City’s intent to 

  award one (1) contract to the responsible and eligible bidder offering the lowest price on its Base Bid plus as many  

  Alternates as the City elects to include in the project. Alternates will be included in the award in the same sequence as  

  they appear in the Item Sheets, with no Alternate included unless all prior Alternates in the sequence are also included.  

  Contracts will be awarded within sixty (60) days, Saturdays,  Sundays, and legal holidays  excluded, after the opening of 

  bids. 

 

7.2      The City reserves the right to waive minor informalities in or to reject any or all Bids if it be in the public interest to do 

   so.    

 

7.3      The City reserves the right to reject any bidder who has failed to pay any local taxes, fees, assessments, betterments, or any  

     other municipal charge, unless the bidder has a pending abatement application or has entered into a payment agreement  

     with the collector-treasurer. 

 

7.4       As used herein, the term "lowest responsible and eligible Bidder" shall mean the Bidder (1) whose bid is the lowest of  

those bidders possessing the skill, ability and integrity necessary for the faithful performance of the work; (2) who has met 

all the requirements of the invitation for bids; (3) who shall certify that he is able to furnish labor that can work in harmony 

with all other elements of labor employed or to be employed in the work; (4) who, where the provisions of section eight B 

of chapter twenty-nine apply, shall have been determined to be qualified thereunder.   

 

7.5      Subsequent to the award and within five (5) days, Saturday, Sundays and legal holidays excluded, after the prescribed  

forms are presented for signature, the successful Bidder shall execute and deliver to the City a contract in the form 

included in the Contract Documents in such number of counterparts as the City may require.   

 

7.6      In the event that the City receives low bids in identical amount from two or more responsive and responsible Bidders, the  

City shall select the successful Bidder by a blind selection process chosen by the City such as flipping a coin or drawing 

names from a hat.  The low Bidders who are under consideration will be invited to attend and observe the selection 

process. 
 

ARTICLE 8 - TAXES 

 

  8.1      The Bidder shall not include in this bid any tax imposed upon the sale or rental of tangible personal property in this 

Commonwealth, such as any and all building materials, supplies, services and equipment required to complete the work. 

 

  8.2 The City is exempt from payment of the Massachusetts Sales Tax, and the Bidder shall not include any sales tax on its bid.  

The City’s exemption Number is E-046-001-404. 

 

ARTICLE 9 – PROPRIETARY SPECIFICATIONS 

 

9.1       The City has used a proprietary specification to describe the supply listed in the specifications. Such specifications are 

permitted under M.G.L. c. 30, §39M(b), provided that the City states in writing that use of the proprietary specification is 

in its best interest and that it will accept an “equal” of the item specified. An item is considered equal if (i) it is at least 

equal in quality, durability, appearance, strength, and design; (ii) will perform the intended function at least equally; and 

(iii) conforms substantially, even with deviations, to the detailed requirements contained in the specifications. In the event 

that the Bidder wishes to substitute an equal item, it may do so only in its bid or proposal, and the contract award shall be 

conditioned on the Bidder providing the item originally specified or an equal item accepted by the City and identified in 

the contract. In no event shall the Bidder be entitled to offer, or the City obliged to consider, the substitution of an item as 
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equal after the award of a bid. In the event the Bidder substitutes or attempts to substitute an “equal” item after that date, it 

shall be in breach thereof and be liable for actual and consequential damages resulting from its failure to perform as 

agreed. The City shall have the sole right to determine whether or not said item is equal. 

 

  

9.2       The required determination and justification have been duly prepared, and a copy may be requested in accordance with the 

Massachusetts Public Records Law, M.G.L. c. 66, §10. 

 

 

 

END OF SECTION 
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CITY OF NEWTON 

 

DEPARTMENT OF PURCHASING 

 

BID FORM #15-134 
 

 

     A. The undersigned proposes to supply and deliver the materials specified below in full accordance with the Contract 

Documents and Project Manual supplied by the City of Newton entitled: 

 

 RECONSTRUCTION OF THE TENNIS COURTS  

AT NEWTON SOUTH HIGH SCHOOL 

  

 for the contract price specified below, subject to additions and deduction according to the terms of the specifications. 

 

B. This bid includes addenda number(s)           ,           ,           ,           ,     

 

C. Prompt Payment Discounts.  Bidders are encouraged to offer discounts in exchange for an expedited payment.  Payments 

may be issued earlier than the general goal of within 30 days of receipt of the invoice only when in exchange for 

discounted prices.  Discounts will not be considered in determining the lowest responsible bidder. 

 

 Prompt Payment Discount ___________%____________Days 

 Prompt Payment Discount___________%____________ Days 

 Prompt Payment Discount ___________%____________Days 

 

 D.   The Contractor shall insert prices for each item in ink, in both words and figures. 

 

D.1  The proposed contract price  for Total Base Bid (Items 1 to 26) is: 

 

 

          Dollars  ($   ) 

 (The figure inserted above shall be the Total Price as computed on the Items Sheets attached hereto.) 

 

 D.2  The proposed contract price for Add Alternate No. 1 is :   

 

 

           Dollars  ($   ) 

  (The figure inserted above shall be the Total Alternate  1 Bid as set forth in the Item Sheets attached hereto.) 

 

 D.3  The proposed contract price for Add Alternate No. 2is :   

 

 

           Dollars  ($   ) 

   

 (The figure inserted above shall be the Total Alternate  2 Bid as set forth in the Item Sheets attached hereto.) 

 D.4  The proposed contract price for Add Alternate No. 3 is :   

 

 

           Dollars  ($   ) 

   

 (The figure inserted above shall be the Total Alternate  3 Bid as set forth in the Item Sheets attached hereto.) 

 

D.5  The proposed contract price for Add Alternate No. 4 is :   

 

 

           Dollars  ($   ) 

   

(The figure inserted above shall be the Total Alternate  4 Bid as set forth in the Item Sheets attached hereto.) 
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The low Bidder will be deteremined on the basis of the sum of the Base Bid and the accepted alternates, if any. 

 

 

  COMPANY NAME:            

 

 

E. The undersigned has completed and submits herewith the following documents: 

 

 Signed Bid Form, 2 pages 

 Bidder’s Qualifications and References Form , 2 pages 

 Certificate of  Non-Collusion, 1 page 

 Debarment Letter, 1 page 

 IRS W-9 Form, 1 page 

 Item Sheets, 8 pages 

 A five percent (5%) bid deposit. 

 

 

     F.     The undersigned agrees that, if selected as general contractor, s/he will within five days, Saturdays, Sundays and legal  

holidays excluded, after presentation thereof by the City of Newton, execute a contract in accordance with the terms of 

this bid a labor and materials payment bond of a surety company qualified to do business under the laws of the 

commonwealth and satisfactory to the City of Newton in the sum not less than 50% of the contract price, the premiums 

for which are to be paid by the  contractor and are included in the contract price. 

 

              The undersigned hereby certifies that s/he is able to furnish labor that can work in harmony with all other elements of labor 

employed or to be employed on the work and that s/he will comply fully with all laws and regulations applicable to awards 

made subject to section forty-four A of M.G.L. Chapter 30, s 39M.   

 

 The undersigned certifies that he is able to furnish labor that can work in harmony with all other elements of labor 

employed or to be employed in the work; (2) that all employees to be employed at the worksite will have successfully 

completed a course in construction safety and health approved by the United States Occupational Safety and Health 

Administration (“OSHA”) that is at least 10 hours in duration at the time the employee begins work and who shall furnish 

documentation of successful completion of said course with the first certified payroll report for each employee; and (3) 

that all employees to be employed in the work subject to this bid have successfully completed a course in construction 

safety and health approved by the United States OSHA that is at least 10 hours in duration. The undersigned understands 

that any employee found on a worksite subject to this section without documentation of successful completion of a course 

in construction safety and health approved by the United States Occupational Safety and Health Administration that is at 

least 10 hours in duration shall be subject to immediate removal.  

 

 The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made 

without collusion or fraud with any other person. As used in this subsection the word "person" shall mean any natural 

person, joint venture, partnership, corporation or other business or legal entity.  The undersigned further certifies under 

penalty of perjury that the said undersigned is not presently debarred from doing public construction work in the 

Commonwealth under the provisions of section twenty-nine F of chapter twenty-nine, or any other applicable debarment 

provisions of any other chapter of the General Laws or any rule or regulation promulgated thereunder. 

The undersigned further certifies under the penalties of perjury that they have familiarized themselves with the changes to 

the Prevailing Wage Rates, Price Adjustment Clauses, in accordance to Chapter 303 Acts of 2008. 
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Date _____________________                     

 (Name of General Bidder) 

 

                                     BY:        

                                                                                     

        

 (Printed Name and Title of Signatory) 

 

        

 (Business Address) 

 

        

 (City, State  Zip) 

 

    /    

 (Telephone)   (FAX) 

 

        

 (E-mail address) 

 

NOTE: If the bidder is a corporation, indicate state of incorporation under signature, and affix corporate seal; if a partnership, 

give full names and residential addresses of all partners; if an individual, give residential address if different from 

business address; and, if operating as a d/b/a give full legal identity.  Attach additional pages as necessary.   

 

 

 

END OF SECTION 
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ITEM SHEETS - BASE BID:     
        
 

                           ITEM DESCRIPTION & BID PRICE  EST                  

QTY    

UNIT   TOTAL        COST 

 

ITEM:  1  -  MOBILIZATION    (LAYOUT SERVICES, PHOTO RECORD,          

                       CONFERENCES,  NOTIFICATIONS, ADMINISTRATION) 

 

THE SUM OF: 

________________________________________________   DOLLARS 

 

AND____________________________________________  CENTS 

 

($__________________________________) PER                 LUMP SUM 

 

 

 

 

 

 

 

 

 

 

1 

 

 

 

 

 

 

 

 

 

L.S. 

 

 

 

 

 

 

 

 

 

 

$____________ 

 

 

ITEM:   2 – REMOVE & DISPOSE OF THE EXISTING CHAIN LINK FENCE  

                                                                     SYSTEM 

                     (INCLUSIVE OF COMPACTING THE RESIDUAL APERTURES)  

 

THE SUM OF: 

________________________________________________   DOLLARS 

 

AND____________________________________________  CENTS 

 

($__________________________________) PER                 LUMP SUM 

 

 

 

 

 

 

 

 

 

 

1 

 

 

 

 

 

 

 

 

 

L.S. 

 

 

 

 

 

 

 

 

 

 

$____________ 

 

 

ITEM:   3 – REMOVE & DISPOSE OF AN EXISTING NET POST &  

                                                       NET POST FOUNDATION  

                      (INCLUSIVE OF COMPACTING THE RESIDUAL APERTURE) 

                                                      

 THE SUM OF: 

________________________________________________   DOLLARS 

 

AND____________________________________________  CENTS 

 

($__________________________________) PER                 EACH 
 

 

 

 

 

 

 

 

 

 

 

24 

 

 

 

 

 

 

 

 

 

 

EA. 

 

 

 

 

 

 

 

 

 

 

 

$____________ 

 

ITEM:   4 – EXCAVATE & DISPOSE OF UNDESIRABLE AND/OR  

                      SURPLUS ‘SURFACE GENERATED’ MATERIAL(S)    

 
THE SUM OF: 

________________________________________________   DOLLARS 

 

AND____________________________________________  CENTS 

 

($__________________________________) PER                  CUBIC YARD  

 

 

 

 

 

 

 

 

 

 

3100 

 

 

 

 

 

 

 

 

 

C.Y. 

 

 

 

 

 

 

 

 

 

 

$____________ 
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ITEM:   5 –  GRAVEL FURNISHED FROM OUTSIDE THE SITE 

                                      

THE SUM OF: 

________________________________________________   DOLLARS 

 

AND____________________________________________  CENTS 

 

($__________________________________) PER                 CUBIC YARD 

 

 

 

 

 

 

 

 

 

1500 

 

 

 

 

 

 

 

 

C.Y. 

 

 

 

 

 

 

 

 

 

$____________ 

 

 

ITEM:   6 –  DENSE GRADED CRUSHED STONE 

 
THE SUM OF: 

__________________________________________________   DOLLARS 

 

AND______________________________________________  CENTS 

 

($______________________________________) PER             CUBIC YARD 

 

 

 

 

 

 

 

 

500 

 
 

 

 
 
 

C.Y. 

  

 

 

 

 

 

 

 

 

$____________ 

 
 

ITEM:   7 – INITIAL PREPARATORY GRADING & GEOTEXTILE FABRIC   

                              (INSTALLED UNDER THE COURT AREA ONLY) 

 
THE SUM OF: 

________________________________________________   DOLLARS 

 

AND____________________________________________  CENTS 

 

($__________________________________) PER                SQUARE YARD 

 

 

 

 

 

 

9,000 

 

 

 

 

 

S.Y. 

 

 

 

 

 

 

$____________ 

 

 

ITEM:   8 –  TENNIS NET POST & FOUNDATION 

 

THE SUM OF: 

________________________________________________   DOLLARS 

 

AND____________________________________________  CENTS 

 

($__________________________________) PER                 EACH 

 

 

 

 

 

 

 

 

24 

 

 

 

 

 

 

 

EA. 

 

 

 

 

 

 

 

 

$____________ 

 

ITEM:   9 – CINCH STRAP & FOUNDATION        

 
THE SUM OF: 

________________________________________________   DOLLARS 

 

AND____________________________________________  CENTS 

 

($__________________________________) PER                 EACH 
 

 

 

 

 

 

 

 

 

12 

 

 

 

 

 

 

 

 

EA. 

 

 

 

 

 

 

 

 

 

$____________ 
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ITEM:   9A –      TENNIS NET 

 
THE SUM OF: 

________________________________________________   DOLLARS 

 

AND____________________________________________  CENTS 

 

($__________________________________) PER                 EACH 
 

 

 

 

 

 

 

 

 

12 

 

 

 

 

 

 

 

 

EA. 

 

 

 

 

 

 

 

 

 

$____________ 

 
 

ITEM:   10 - FURNISH AND INSTALL 10’ HIGH P.V.C. COATED CHAIN LINK  

                                                             FENCE SYSTEM  

             (INCLUSIVEOF FRAMEWORK, FOOTINGS, FABRIC AND GATES) 

 
THE SUM OF: 

________________________________________________   DOLLARS 

 

AND____________________________________________  CENTS 

 

($__________________________________) PER                 LINEAR FOOT 

 

 

 

 

 

 

 

1500 

 

 

 

 

 

 

L.F. 

 

 

 

 

 

 

 

$____________ 

 

 

ITEM:  11 – 3” TYPE I-1 BITUMINOUS CONCRETE FOR TENNIS COURT  

                                                              PAVEMENT  

                        (INSTALLED AFTER FENCE & NET POSTS HAVE BEEN SET)        

 
THE SUM OF: 

________________________________________________   DOLLARS 

 

AND____________________________________________  CENTS 

 

($__________________________________) PER                 TON 

 

 

 

 

 

 

1700 

 

 

 

 

 

TON 

 

 

 

 

 

 

$_____________ 

 

 

ITEM:   12 – SEALCOAT & STRIPING OF TENNIS COURT SYSTEMS 

 
THE SUM OF: 

________________________________________________   DOLLARS 

 

AND____________________________________________  CENTS 

 

($__________________________________) PER                 LUMP SUM 

 

 

 

 

 

 

 

 

 

1 

 

 

 

 

 

 

 

 

L.S. 

 

 

 

 

 

 

 

 

 

$____________ 

 

 

ITEM:   13 – REMOVE & RESET EXISTING CURB  

 

THE SUM OF: 

________________________________________________   DOLLARS 

 

AND____________________________________________  CENTS 

 

($__________________________________) PER                 LINEAR FOOT 

 

 

 

 

 

 

100 

 

 

 

 

 

L.F. 

 

 

 

 

 

 

$____________ 
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ITEM:   14– 4” @ 4,000 PSI CEMENT CONCRETE WALKS 

                       (WITH  2 LBS. OF LAMPBLACK PER CUBIC YARD)       

 
THE SUM OF: 

________________________________________________   DOLLARS 

 

AND____________________________________________  CENTS 

 

($__________________________________) PER                 SQUARE YARD 

 

 

 

 

 

 

 

 

 

 

100 

 

 

 

 

 

 

 

 

 

S.Y. 

 

 

 

 

 

 

 

 

 

 

$____________ 

 

 

ITEM:   14a– 8” @ 4,000 PSI CEMENT CONCRETE CURB CUTS 

                       (WITH  2 LBS. OF LAMPBLACK PER CUBIC YARD)       

 
THE SUM OF: 

________________________________________________   DOLLARS 

 

AND____________________________________________  CENTS 

 

($__________________________________) PER                 SQUARE YARD 

 

 

 

 

 

 

 

 

 

 

50 

 

 

 

 

 

 

 

 

 

S.Y. 

 

 

 

 

 

 

 

 

 

 

$____________ 

 

 

ITEM:   15 – DISTRIBUTE, GRADE/REGRADE & SEED ALL LOAM  

                                                               MATERIAL(S) 

                               (REQUIRING TWO ‘AFTER-SEED’ HAND RAKINGS)       

 
THE SUM OF: 

________________________________________________   DOLLARS 

 

AND____________________________________________  CENTS 

 

($__________________________________) PER                 SQUARE YARD 

 

 

 

 

 

 

 

 

 

 

2000 

 

 

 

 

 

 

 

 

 

S.Y. 

 

 

 

 

 

 

 

 

 

 

$____________ 

 

 

ITEM:   16– SUPPLEMENTAL  LOAM 

                       (IF ORDERED BY THE ENGINEER)     

 
THE SUM OF: 

________________________________________________   DOLLARS 

 

AND____________________________________________  CENTS 

 

($__________________________________) PER                 CUBIC YARD 

 

 

 

 

 

 

 

 

 

 

350 

 

 

 

 

 

 

 

 

 

C.Y. 

 

 

 

 

 

 

 

 

 

 

$____________ 

 

 

 

 

 

 

ITEM:   17 –TEMPORARY  GRAVEL DRIVEWAY     

 
THE SUM OF: 

________________________________________________   DOLLARS 

 

AND____________________________________________  CENTS 

 

($__________________________________) PER                 SQUARE YARD 

 

 

 

 

 

 

 

 

125 

 

 

 

 

 

 

 

 

S.Y. 

 

 

 

 

 

 

 

 

$____________ 
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ITEM:   18 – ALLOWANCE FOR MISCELLANEOUS WORK 

                           (ENGINEERS DISCRETIONARY FUND) 

                                                           

THE SUM OF: 

____________TWENTY  THOUSAND__________________   DOLLARS 

 

AND_____________NO___________________________  CENTS 

 

($______________20,000.00 _________________) PER      ALLOWANCE 

 

 

 

 

 

1 

 

 

 

 

 

ALL. 

 

 

 

 

 

 

$      20,000 

 

 

ITEM:   19– FURNISH  & MOUNT SAFETY & SPECIALTY SIGNBOARD 

                                             (INCLUDING THE POST SYSTEM)  

 
THE SUM OF: 

________________________________________________   DOLLARS 

 

AND____________________________________________  CENTS 

 

($__________________________________) PER                 SQUARE FOOT 

 

 

 

 

 

 

 

 

 

 

  50 

 

 

 

 

 

 

 

 

 

S.F. 

 

 

 

 

 

 

 

 

 

 

$____________ 

 

 

ITEM:  20 -  SAFETY CONTROLS FOR CONSTRUCTION OPERATIONS 

 

THE SUM OF: 

________________________________________________   DOLLARS 

 

AND____________________________________________  CENTS 

 

($__________________________________) PER                 LUMP SUM 

 

 

 

 

 

 

400 

 

 

 

 

 

D.D. 

 

 

 

 

 

 

$____________ 

 

 

ITEM:   21 – ALLOWANCE FOR MATERIALS TESTING  

 

 
THE SUM OF: 

______________FIVE HUNDRED_________________   DOLLARS 

    

AND_____________NO___________________________  CENTS 

 

($________________500.00 ________________) PER       ALLOWANCE 

 

 

 

 

 

 

 

1 

 

 

 

 

 

 

ALL. 

 

 

 

 

 

 

    

 $     500 

 

 

ITEM:   22 – ALLOWANCE FOR PAYMENT OF POLICE OFFICERS 

 
THE SUM OF: 

_____________TWO THOUSAND_________________   DOLLARS 

    

AND_____________NO___________________________  CENTS 

 

($______________2,000.00 ________________) PER       ALLOWANCE 

 

 

 

 

 

 

 

1 

 

 

 

 

 

 

ALL. 

 

 

 

 

 

 

    

 $    2,000 

 

 

ITEM:  23  -  MANUFACTURED ‘SILT SACK’ FOR CATCHBASIN 

                                      (SEDIMENTATION CONTROL) 

 

THE SUM OF: 

________________________________________________   DOLLARS 

 

AND____________________________________________  CENTS 

 

 

 

 

 

 

5 

 

 

 

 

 

 

EA. 

 

 

 

 

 

 

 

$____________ 
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($__________________________________) PER                  EACH 

 

 

 

ITEM:  24  -  PROPOSED EROSION CONTROL DEVICE 

                                      (SILT FENCE) 

 

THE SUM OF: 

________________________________________________   DOLLARS 

 

AND____________________________________________  CENTS 

 

($__________________________________) PER                  LINEAR FOOT 

 

 

 

 

 

 

 

 

 

 

1500 

 

 

 

 

 

 

 

 

 

L.F. 

 

 

 

 

 

 

 

 

 

 

$____________ 

 

 

ITEM:  25  -  TREE PROTECTION 

                                       

 

THE SUM OF: 

________________________________________________   DOLLARS 

 

AND____________________________________________  CENTS 

 

($__________________________________) PER                  LINEAR FOOT 

 

 

 

 

 

 

 

 

 

 

100 

 

 

 

 

 

 

 

 

 

L.F. 

 

 

 

 

 

 

 

 

 

 

$____________ 

 

ITEM:  26  - DETECTABLE TILE SURFACE FOR  CURB CUT 

LOCATIONS 
 

THE SUM OF: 

________________________________________________   DOLLARS 

 

AND____________________________________________  CENTS 

 

($__________________________________) PER                  EACH 

 

 

 

 

 

 

1 

 

 

 

 

 

EA. 

 

 

 

 

 

 

$____________ 

 

 

                          TOTAL BASE BID:    ______________________ 
 
 

The Total of  all Base Bid items  must be inserted in Paragraph “D.1” of the BID FORM. 

 
 

 

 

ALTERNATE BID ITEMS ARE CONTINUED ON NEXT PAGE 
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ALTERNATE 1: 
                                                                                                                                       EST.        UNIT    TOTAL         

                           ITEM DESCRIPTION & BID PRICE                      QTY       MEASURE     COST 
 

 

 

ITEM:   ALT 1 – BITUMIOUS CONCRETE SIDEWALK 

 
THE SUM OF: 

________________________________________________   DOLLARS 

 

AND____________________________________________  CENTS 

 

($__________________________________) PER                 SQUARE YARD 

 

 

 

 

 

 

 

 

 

500 

 

 

 

 

 

 

 

 

S.Y. 

 

 

 

 

 

 

 

 

 

$____________ 

 

 

         TOTAL ALTERNATE 1 BID:    ______________________  
 

                   The Total for Alternate 1 items must be inserted in Paragraph “D.2” of the BID FORM. 
 

 

 

ALTERNATE 2: 
                                                                                                                                       EST.        UNIT    TOTAL         

                           ITEM DESCRIPTION & BID PRICE                      QTY       MEASURE     COST 
 

 

 

ITEM:   ALT 2 – WATER FOUNTAIN 

 
THE SUM OF: 

________________________________________________   DOLLARS 

 

AND____________________________________________  CENTS 

 

($__________________________________) PER                 EACH 

 

 

 

 

 

 

 

 

 

1 

 

 

 

 

 

 

 

 

EA 

 

 

         TOTAL ALTERNATE 2 BID:    ______________________  
 

                   The Total for Alternate 2 items must be inserted in Paragraph “D.3” of the BID FORM. 
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ALTERNATE 3: 
                                                                                                                                       EST.        UNIT    TOTAL         

                           ITEM DESCRIPTION & BID PRICE                      QTY       MEASURE     COST 
 

 

 

ITEM:   ALT 3 – FURNISH & INSTALL A PARK BENCH 

 
THE SUM OF: 

________________________________________________   DOLLARS 

 

AND____________________________________________  CENTS 

 

($__________________________________) PER                 EACH 

 

 

 

 

 

 

 

 

 

 

 

8 

 

 

 

 

 

 

 

 

 

  EA 

 

 

         TOTAL ALTERNATE 3 BID:    ______________________  
 

                   The Total for Alternate 3 items must be inserted in Paragraph “D.4” of the BID FORM. 

 

 

 

ALTERNATE 4: 
                                                                                                                                       EST.        UNIT    TOTAL         

                           ITEM DESCRIPTION & BID PRICE                      QTY       MEASURE     COST 
 

 

 

ITEM:   ALT 4 – SHADE STRUCTURE 

 
THE SUM OF: 

________________________________________________   DOLLARS 

 

AND____________________________________________  CENTS 

 

($__________________________________) PER                 EACH 

 

 

 

 

 

 

 

 

 

 

1 

 

 

 

 

 

 

 

 

EA 

 

 

         TOTAL ALTERNATE 4 BID:    ______________________  
 

                   The Total for Alternate 4 items must be inserted in Paragraph “D.5” of the BID FORM. 
 

 

 
END OF BID ITEMS 
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CITY OF NEWTON 

 

BIDDER'S QUALIFICATIONS AND REFERENCES FORM 
 

 

All questions must be answered, and the data given must be clear and comprehensive.  Please type or print legibly.  If necessary, 

add additional sheet for starred items.  This information will be utilized by the City of Newton for purposes of determining bidder 

responsiveness and responsibility with regard to the requirements and specifications of the Contract. 

 

1. FIRM NAME: _________________________________________________________ 

2. WHEN ORGANIZED: ____________________________________ 

3 INCORPORATED? ______ YES  ______ NO  DATE AND STATE  OF INCORPORATION: _______________ 

4.  IS YOUR BUSINESS A MBE? _____YES  _____NO WBE? _____YES _____NO or MWBE? _____YES _____NO  

* 5. LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CONTRACT AMOUNT AND ANTICIPATED 

DATE OFCOMPLETION: 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 

* 6. HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU? 

 ______ YES   ______ NO  

 IF YES, WHERE AND WHY? 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 

* 7. HAVE YOU EVER DEFAULTED ON A CONTRACT? ______ YES   ______ NO 

 IF YES, PROVIDE DETAILS. 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 

* 8.  LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THIS CONTRACT:  

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 

* 9. IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS COMPLETED BY YOUR 

FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID.  A MINIMUM OF FOUR (4) CONTRACTS SHALL 

BE LISTED.  PUBLICLY BID CONTRACTS ARE PREFERRED, BUT NOT MANDATORY. 

 

PROJECT NAME: _____________________________________________________________________ 

OWNER:   ____________________________________________________________________________ 

CITY/STATE:  ________________________________________________________________________ 
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DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:   ____________________________________________________________________ 

CONTACT PERSON:  ___________________________    TELEPHONE #: ____)_________________ 

CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 

 _____________________________________________________________________________________ 

 

PROJECT NAME: _____________________________________________________________________ 

OWNER:   ____________________________________________________________________________ 

CITY/STATE:  ________________________________________________________________________ 

DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:   ____________________________________________________________________ 

CONTACT PERSON:  ___________________________    TELEPHONE #: (____)________________ 

CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 

 _____________________________________________________________________________________ 

 

PROJECT NAME:  ____________________________________________________________________ 

OWNER:   ____________________________________________________________________________ 

CITY/STATE:  ________________________________________________________________________ 

DOLLAR AMOUNT: $ ___________________________   DATE COMPLETED: _________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:   ____________________________________________________________________ 

CONTACT PERSON:___________________________    TELEPHONE #:  (____)_________________ 

CONTACT PERSON'S RELATION TO PROJECT?:________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 

 _____________________________________________________________________________________ 

PROJECT NAME: _____________________________________________________________________ 

OWNER:   ____________________________________________________________________________ 

CITY/STATE: ________________________________________________________________________ 

DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:   ____________________________________________________________________ 

CONTACT PERSON:  ___________________________    TELEPHONE #:(____)_________________ 

CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 

 

10. The undersigned certifies that the information contained herein is complete and accurate and hereby authorizes and    

requests any person, firm, or corporation to furnish any information requested by the City of Newton in verification of the 

recitals comprising this statement of Bidder's qualifications and experience. 

 

DATE: ____________  BIDDER: ________________________________________ 

 

SIGNATURE:  ____________________________________________ 

 

PRINTED NAME: _______________________________________  TITLE: ______________________ 

 

 

END OF SECTION 
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CERTIFICATE OF NON-COLLUSION 
 

 

 

 

  

The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good faith and 

submitted in good faith and without collusion or fraud with any other person.  As used in this certification, the word “person” shall 

mean any natural person, business, partnership, corporation, union, committee club, or other organization, entity, or group or 

individuals. 

 

 

      ____________________________________ 

                                                                                 (Signature of individual) 

 

       ____________________________________   

       Name of Business 
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Purchasing Department 
Nicholas Read Chief Procurement Officer 

1000 Commonwealth Avenue 

Newton Centre, MA  02459-1449 

purchasing@newtonma.gov 

 

 

 

 

 

 

Date 

 

 

Vendor 

 

 

 

Re: Debarment Letter for Invitation For Bid #15-134 

 

 

As a potential vendor on the above contract, the City requires that you provide a debarment/suspension certification indicating that 

you are in compliance with the below Federal Executive Order.  Certification can be done by completing and signing this form.   

 

Debarment: 

 Federal Executive Order (E.O.) 12549 “Debarment and Suspension“ requires that all contractors receiving individual 

awards, using federal funds, and all sub-recipients certify that the organization and its principals are not debarred, 

suspended, proposed for debarment, declared ineligible, or voluntarily excluded by any Federal department or agency 

from doing business with the Federal Government. 

  

I hereby certify under pains and penalties of perjury that neither I nor any  principal(s) of the Company identified below is 

presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this 

transaction by any federal department or agency.  

  

__________________________________________ (Name) 

    _______________________________________ (Company) 

________________________________________ (Address) 

 _______________________________________ (Address) 

                                                                                                               PHONE ________________  FAX ________________ 

EMAIL _________________________________________ 

 

____________________________________Signature  

 

________________________Date 

 

. 

If you have questions, please contact Nicholas Read, Chief Procurement Officer at (617) 796-1220. 

 
 

 

 

 

 

 

 

 

                Mayor 

Setti D. Warren 

   

City of Newton 

Telephone 

(617) 796-1220 

Fax: 

(617) 796-1227 

TDD/TTY 

(617) 796-1089 
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X 

 

  

 

Name 
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CONTRACT FORMS 
 

 

 

The awarded bidder will be required to complete and submit documents substantially similar in form to the 

following. 

 

 

These forms may need to be modified on account of changed circumstances, and are provided for 

informational purposes only. 
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CITY - CONTRACTOR AGREEMENT 

 

CONTRACT NO. C -  

 

 
THIS AGREEMENT made this   day of    in the year Two Thousand and Fifteen by and between the CITY OF 

NEWTON, a municipal corporation organized and existing under the laws of the Commonwealth of Massachusetts, hereinafter 

referred to as the CITY, acting through its Chief Procurement Officer, but without personal liability to him, and hereinafter referred 

to as the CONTRACTOR. 

 

 

 

 

 

 

 

 

The parties hereto for the considerations hereinafter set forth agree as follows: 

 

ARTICLE 1.  STATEMENT OF WORK. The Contractor shall furnish all labor, materials, and equipment and perform all 

work required in strict accordance with the Contract Documents for the following project: 
 

 RECONSTRUCTION OF THE TENNIS COURTS 

AT NEWTON SOUTH HIGH SCHOOL  

 

ARTICLE 2. TIME OF COMPLETION. The Contractor shall commence work under this Contract on the date specified in 

the written notice of the City to proceed and shall fully complete all work hereunder within the time specified in 

the Summary of Work and Specific Work Requirements of the Project Manual.  Time is of the essence with 

regard to this contract, with all work to be completed within sixty (60) calendar days from the date of the 

Notice To Proceed..  Failure to complete within the time specified shall be subject to the assessment of 

liquidated damages in accordance with the provisions contained in the Project Manual. 

 

ARTICLE 3. THE CONTRACT PRICE. The City shall pay the Contractor for the full and satisfactory performance of the 

Contract, in current funds a sum not to exceed: 
 

($   ) 
 

ARTICLE 4.   CONTRACT DOCUMENTS. The Contract Documents consist of the following documents which are either 

attached to this Agreement or are incorporated herein by reference: 

 

a. This CITY-CONTRACTOR Agreement; 

 

b. The City's Invitation For Bid  #15-134 issued by the Purchasing Department;   

 

c. The Project Manual for: Reconstruction of Tennis Courts at Newton South High School, including 

the Instructions to Bidders; General Conditions; Special Conditions; MWBE/AA Requirements, 

Wage Rate Requirements and Wage Rate Schedule(s) including any updated prevailing wage rate 

schedules if applicable; The Supplementary Special Conditions; General Requirements and Project 

Specifications; and Drawings, if included or referenced therein;   

 

d. Addenda Number(s)                ;    

 

e. The Bid Response of the CONTRACTOR submitted for this Project and accompanying documents                                  

and certifications;  

 

f. Certificate(s) of Insurance and surety bond(s) submitted by the CONTRACTOR in connection with 

this Project;  
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g. Duly authorized and executed Amendments, Change Orders or Shipping Orders issued by the CITY 

after execution of this CITY-CONTRACTOR Agreement.              

 

 This CITY-CONTRACTOR Agreement, together with the other documents enumerated in this Article, constitute the 

entire Agreement between the CITY and the CONTRACTOR. 

 

ARTICLE 5.  ALTERNATES. The following Alternates have been accepted and their costs are included in the Contract Price 

stated in Article 3 of this Agreement: 

 

 Alternates:                

 

ARTICLE 6. APPLICABLE STATUTES.  All applicable federal, state and local laws and regulations are incorporated 

herein by reference and the Contractor agrees to comply with same. 

 

IN WITNESS WHEREOF, the parties have caused this instrument to be executed under seal the day and year first above written. 

 

CONTRACTOR                         CITY OF NEWTON 

 

  

By       By      

Print Name       Chief Procurement Officer  

Title       

Date       Date      
 

 

  Affix Corporate Seal Here    By        

         Commissioner of Parks & Recreation 

 City funds in the amount of    Date       

$    are       

 available in account number           

 35A60201  -  586010                   Approved as to Legal Form and Character 

 

                                                                           By      

        Associate City Solicitor 

I further certify that the Mayor, or his 

designee, is authorized to execute contracts   Date       

and approve change orders       
       CONTRACT & BONDS ARE APPROVED   

By           

 Comptroller of Accounts    

       By      

Date        Mayor or his designee 

 

      Date      
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CERTIFICATE OF AUTHORITY - CORPORATE 

 

 

 
1. I hereby certify that I am the Clerk/Secretary of ________________________________________ 

              (insert full name of Corporation) 

 

2. corporation, and that ______________________________________________________________ 

                             (insert the name of officer who signed the contract and bonds.) 

 

3. is the duly elected     ______________________________________________________________ 

                                    (insert the title of the officer in line 2) 

4. of said corporation, and that on _____________________________________________________ 

            (insert a date that is ON OR BEFORE the date the 

              officer signed the contract and bonds.) 

 

 

at a duly authorized meeting of the Board of Directors of said corporation, at which all the directors were present or waived 

notice, it was voted that 

 

5. _____________________________________ the _____________________________________  

               (insert name from line 2)                           (insert title from line 3) 

 

of this corporation be and hereby is authorized to execute contracts and bonds in the name and on behalf of said 

corporation, and affix its Corporate Seal thereto, and such execution of any contract of obligation in this corporation’s 

name and on its behalf, with or without the Corporate Seal, shall be valid and binding upon this corporation; and that the 

above vote has not been amended or rescinded and remains in full force and effect as of the date set forth below. 

 

6. ATTEST: _______________________________________  AFFIX CORPORATE 

   (Signature of Clerk or Secretary)*   SEAL HERE 

 

7. Name:  _________________________________________ 

   (Please print or type name in line 6)* 

 

8. Date:  __________________________________________ 

  (insert a date that is ON OR AFTER the date the 

    officer signed the contract and bonds.) 

 

 

* The name and signature inserted in lines 6 & 7 must be that of the Clerk or Secretary of the corporation. 
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CERTIFICATION OF TAX COMPLIANCE 
 

 

Pursuant to M.G.L. c.62C, §49A and requirements of the City, the undersigned acting on behalf of the Contractor certifies under 

the penalties of perjury that the Contractor is in compliance with all laws of the Commonwealth relating to taxes including 

payment of all local taxes, fees, assessments, betterments and any other local or municipal charges (unless the Contractor has a 

pending abatement application or has entered into a payment agreement with the entity to which such charges were owed), 

reporting of employees and contractors, and withholding and remitting child support.*  

 

 

_____________________________________  ________________________________________ 

**Signature of Individual     *** Contractor's Social Security Number   

    or Corporate Contractor (Mandatory)                               (Voluntary) or  Federal Identification Number 

 

Print Name:___________________________ 

 

By:  ________________________________   Date:  ___________________________________ 

       Corporate Officer 

       (Mandatory, if applicable) 

 

Print Name:__________________________ 

 

 

* The provision in this Certification relating to child support applies only when the Contractor is an individual. 

 

** Approval of a contract or other agreement will not be granted until the City receives a signed copy of this Certification. 

 

*** Your social security number may be furnished to the Massachusetts Department of Revenue to determine whether you have 

met tax filing or tax payment obligations.  Providers who fail to correct their non-filing or delinquency will not have a 

contract or other agreement issued, renewed, or extended.   
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CITY OF NEWTON, MASSACHUSETTS 

 

PAYMENT BOND 
 

Know All Men By These Presents: 

 That we,      , as PRINCIPAL, and        , as 

SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of      

 dollars ($_________________) to be paid to the Obligee, for which payments well and truly to be made, we bind ourselves, 

our respective heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

 Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date of        , 2015 for the 

construction of        in Newton, Massachusetts.                  

  (Project Title) 

 Now, the condition of this obligation is such that if the PRINCIPAL and all Sub-contractors under said contract shall well 

and truly keep and perform all the undertakings, covenants, agreements, terms and conditions of said contract on its part to be kept 

and performed during the original term of said contract and any extensions thereof that may be granted by the Obligee, with or 

without notice to the SURETY, and during the life and any guarantee required under the contract, and shall also well and truly keep 

and perform all the undertakings, covenants, agreements, terms and conditions of any and all duly authorized modifications, 

alterations, changes or additions to said contract that may hereafter be made, notice to the SURETY of such modifications, 

alterations, changes or additions being hereby waived, then this obligation shall become null and void; otherwise, it shall remain in 

full force, virtue and effect. 

 

 In the event, that the contract is abandoned by the PRINCIPAL, or in the event that the Obligee terminates the employment 

of the PRINCIPAL or the authority of the PRINCIPAL to continue the work said SURETY hereby further agrees that said 

SURETY shall, if requested in writing by the Obligee, take such action as is necessary to complete said contract. 

 

 In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this       day of ______ 2015. 

 

 PRINCIPAL                              SURETY 

 

               

  

 BY                                  BY        

             (SEAL)                                   (ATTORNEY-IN-FACT) (SEAL)  

 

        

  (Title) 

 

 ATTEST:        ATTEST:      
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CITY OF NEWTON 

GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION 

 

 

 

1.0 DEFINITIONS 

 
1.1  THE CONTRACT DOCUMENTS 

 

The term "Contract Documents" sometimes also referred to as the "Contract", means the contract entered into between the City of 

Newton (hereinafter "City") and the Contractor.  It includes the Invitation for Bid, General Bid Form, Contract Form, these General 

Conditions of the Contract, Supplements and Amendments to the General Conditions (if any), Contract Specifications, Drawings, 

all addenda issued prior to execution of the contract, the Bid Bond, the Labor and Material Payment Bond, or other assurances of 

completion, the applicable wage rate determinations, and other documents listed in the Agreement and modifications issued after 

execution of the contract.  

 

1.2  THE WORK 

 

The term "Work", sometimes also referred to as the "Project", means the construction and services required by the Contract 

Documents, whether completed or partially completed, and includes all other labor, materials, equipment, and services provided or 

to be provided by the Contractor to fulfill the Contractor's obligation. 

 

1.3  OWNER 

 

The term "Owner" is the City of Newton. 

 

1.4      CONTRACT OFFICER 

 

The term "Contract Officer" means the person appointed by the Owner to administer the terms of the Contract between the Owner 

and the Contractor, who is also empowered to take certain actions under this Agreement. 

 

1.5  CONTRACTOR 

 

1.5.1 The Contractor, sometimes referred to as the General Contractor, is the person or entity identified as such throughout the 

Contract Documents as if singular in number.  The term Contractor means the Contractor or its authorized representative. 

 

1.5.2 The Contractor shall supervise and direct the Work, using the Contractor's best skill and attention.  The Contractor shall 

be solely responsible for and have control over construction means, methods, techniques, sequences and procedures, and for 

coordinating all portions of the Work under the Contract. 

 

1.6  SUBSTANTIAL COMPLETION 

 

The term "Substantial Completion" means the value of the work remaining to be performed by the Contractor is, in the estimate of 

the awarding authority, less than one percent (1%) of the original contract price. 

 

 

2.0 CONTRACT ADMINISTRATION 

 
2.1  PRE-CONSTRUCTION CONFERENCE 

 

2.1.1 Prior to commencement of the Work, the Contractor shall meet in conference with representatives of the Owner regarding 

the Owner's requirements under the Contract for  administration of the quality assurance program, safety program, labor provisions, 

the schedule of work, and other Contract procedures. 

 

2.1.2 The Contractor shall begin work upon receipt of a written Notice to Proceed from the Contract Officer or designee.  The 

Contractor shall not begin work prior to receiving such notice. 
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2.2  CONTRACT PERIOD 

 

The Contractor shall complete all work required under this contract within the timeframe specified elsewhere in this document, or 

within the time schedule established in the notice to proceed issued by the Contracting Officer. 

 

2.3  REJECTION OF DEFECTIVE MATERIALS AND WORK 

 

The Owner's inspection of the Work shall not relieve the Contractor of any of its responsibilities to fulfill the Contract obligations, 

and defective work shall be corrected without cost to the Owner.  Unsuitable work may be rejected by the Owner, notwithstanding 

that such work and materials have been previously overlooked or misjudged by the Owner and accepted for payment.  If the Work 

or any part thereof shall be found defective at any time before the final acceptance of the whole Work, the Contractor shall 

forthwith correct such defect in a manner satisfactory to the Owner, and if any material brought upon the site for use in the Work, 

or selected for the same, shall be rejected by the Owner as unsuitable or not in conformity with the Contract requirements, the 

Contractor shall forthwith remove such materials from the vicinity of the Work. 

 

2.4         CHANGES 

 

2.4.1 All changes in the work including any increase, decrease, or other equitable adjustment in the Contract price or in the time 

for performing the Contract, shall be authorized in writing by the Owner and/or Contract Officer prior to commencement. 

 

2.5  CONTRACT PRICE 

 

The Contract Price is stated in the Contract Form, and including authorized adjustments, is the total amount payable by the Owner 

to the Contractor for performance of the Work under the Contract Documents. 

 

2.6  APPLICATIONS FOR PAYMENT 

 

2.6.1 Once each month, on a date established by the Owner at the beginning of the Work, the Contractor shall deliver to the 

Owner an itemized Application for Payment, supported by such data substantiating the Contractor's right to payment as the Owner 

may require, and reflecting a minimum of 5% retainage until the final acceptance and payment by the Owner. 

 

2.6.2 The Owner shall make payment to the Contractor within 30 days of receipt of said application, less any applicable 

retainage. 

 

2.6.3 The Owner may make changes in any application for payment submitted by the Contractor for: 

i. Retention based on the value of its claims against the Contractor, 

ii. Retention of 5% of the approved amount of the Application for Payment. 

 

2.7  FINAL PAYMENT 

 

The acceptance by the Contractor of the last payment due under this Contract or the execution of the Final Certificate of 

Completion, shall operate as a release to the Owner from all claims and liability related to this Contract. 

 

2.8  GUARANTY AND WARRANTY 

 

2.8.1 WARRANTY 

 

The Contractor warrants to the Owner that materials and equipment furnished under the Contract will be of good quality and new 

unless otherwise required or permitted by the Contract Documents, that the Work will be free from defects not inherent in the 

quality required or permitted, and that the Work will conform with the requirements of the Contract Documents.  Work not 

conforming to these requirements, including substitutions not properly approved and authorized, may be considered defective.  If 

required by the Owner, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment. 

 

2.8.2 GENERAL GUARANTY 

 

If at any time during the period of one (1) year from the date of Substantial Completion of the Work to be performed under this 

Contract, any part of the Work shall, in the reasonable determination of the Owner, require replacing or repairing due to the fact 

that it is broken, defective, or otherwise does not conform to the Contract Documents, the Owner will notify the Contractor to make 
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the required repairs or replacement.  If the Contractor shall neglect to commence such repairs or replacement to the satisfaction of 

the Owner within ten (10) days from the date of giving or mailing such notice, then the Owner may employ other persons to make 

the same.  The Contractor agrees, upon demand, to pay to the Owner all amounts which the Owner expends for such repairs or 

replacements.  During this one year guarantee period any corrective work shall be performed in accordance with the applicable 

terms of this Contract.  For items of work completed after use and occupancy has been taken, the one year guarantee shall 

commence at the time the Owner accepts such items.  This one year guarantee shall not limit any express guaranty or warranty 

provided elsewhere in the Contract. 

 

2.9     INSURANCE REQUIREMENTS 

 

2.9.1 The Contractor shall provide insurance coverage as listed below. This insurance shall be provided at the Contractor's 

expense and shall be in full force and effect during the full term of this Contract. 

 

WORKER'S COMPENSATION 

 

Worker's Compensation:  Per M.G.L. c.. l49, s. 34 and c.. l52 as amended. 

 

COMMERCIAL GENERAL LIABILITY 

 

Personal Injury   $500,000 each occurrence 

    $1,000,000 aggregate 

Property Damage   $500,000 each occurrence 

    $1,000,000   aggregate 

 

VEHICLE LIABILITY 

 

Personal Injury   $500,000 each person 

    $1,000,000 aggregate 

Property Damage   $300,000 each occurrence 

    $500,000 aggregate 

 

2.9.2 OWNER AS CO-INSURED 

 

The Owner shall be named as additional insureds on the Contractor's Liability Policies. 

 

2.9.3 CERTIFICATES OF INSURANCE,  POLICIES 

 

i. The Contractor shall not commence the work until proof of compliance with this Section 2.9 has been furnished 

to the Owner by submitting one copy of a properly endorsed insurance certificate issued by a company authorized to 

write insurance in the Commonwealth.  This certificate shall indicate that the contractual liability coverage is in force. 

 

ii. The Contractor shall file the original and one certified copy of all policies with the Owner within fifteen (15) 

days after contract award.  If the Owner is damaged by the Contractor's failure to maintain such insurance and to so 

notify the Owner, then the Contractor shall be responsible for all reasonable costs attributable thereto. 

 

2.9.4 CANCELLATION 

 

Cancellation of any insurance required by this contract, whether by the insurer or the insured, shall not be valid unless written 

notice thereof is given by the party proposing cancellation to the other party and Owner at least thirty days prior to the effective 

date thereof, which shall be expressed in said notice. 

 

2.10 INDEMNIFICATION 

 

The Contractor shall take all responsibility for the Work and take all precautions for preventing injuries to persons and property in 

or about the Work; shall bear all losses resulting to or on account of the amount or character of the Work.  The Contractor shall pay 

or cause payment to be made for all labor performed or furnished and for all materials used or employed in carrying out this 

Contract.  The Contractor shall assume the defense of, and indemnify and save harmless the Owner, and the Owner's officers and 

agents from all claims relating to labor performed or furnished and materials used or employed for the Work; to inventions, patents 

and patent rights used in and in doing the Work unless such patent infringement is due to a product or process specified by the 

Owner; to injuries to any person or corporation received or sustained by or from the Contractor and any employees, and 
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subcontractors and employees, in doing the work, or in consequence of any improper materials, implements or labor used or 

employed therein; and to any act, omission or neglect of the Contractor and any employees therein. 

 

 

2.11 BONDS 

 

The Contractor shall provide the Owner with a performance and with a payment or labor and materials bond in the form provided 

by the Owner, executed by a surety company licensed by the Commonwealth of Massachusetts' Division of Insurance.  Such bond 

shall be in an amount equal to at least one half of the Contract price unless otherwise stated in the Contract Documents.  All bonds 

shall be accompanied by a current power of attorney. 

 

2.12 TERMINATION 

 

2.12.1 TERMINATION FOR CAUSE 

 
i. The Owner may terminate this contract for cause if it determines that any of the following circumstances have 

occurred: 

a. The Contractor is adjudged bankrupt or has made a general assignment for the benefit of its creditors. 

b.      A receiver has been appointed of the Contractor's property. 

c.      All or a part of the Work has been abandoned. 

d. The Contractor has sublet or assigned all or any portion of the Work, the Contract, or claims thereunder, 

without the prior written consent of the Owner, except as provided in the Contract. 

e. The Owner has determined that the rate of progress required on the project is not being met. 

f. The Contractor has substantially violated any provisions of this Contract. 

 

ii. The Owner may complete the Work, or any part thereof, and charge its expense of so completing the Work or 

part thereof, to the Contractor. 

 
iii. The Owner may take possession of and use any materials, machinery, implements and tools found upon the site 

of said Work.  The Owner shall not be liable for any depreciation, loss or damage to said materials, machinery, 

implements or tools during said use and the Contractor shall be solely responsible for their removal from the Project site 

after the Owner has no further use for them. 

 

2.12.2  TERMINATION - NO FAULT 

 

i. In the event that this Contract is terminated by the Owner, prior to the completion of construction and termination 

is not based on a reason listed in Paragraph 2.12.1, the Contractor shall be compensated for its costs incurred on the 

Project, including reasonable costs of de-mobilization, covering the period of time between the last approved application 

for payment and the date of termination. 

 

ii. Payment by the Owner pursuant to Section 2.7 shall be considered to fully compensate the Contractor for all 

claims and expenses and those of any consultants, subcontractors, and suppliers, directly or indirectly attributable to the 

termination, including any claims for lost profits. 

 

2.13 PERMITS, FEES, AND NOTICES 

 

2.13.1 The Contractor shall secure and the Owner shall pay for the building permit, if required.  The Contractor shall 

coordinate all efforts required to obtain this permit.  All other permits and governmental fees, licenses, and 

inspections necessary for proper execution and completion of the Work shall be secured and paid for by the 

Contractor. 

 
2.13.2 The Contractor shall  comply with  and give notices required by laws, ordinances rules, regulations, and lawful 

orders of public authorities bearing on performance of the Work.  

 

2.13.3 If  the  Contractor  performs Work that it knows or reasonably should know is contrary to laws, statutes, 

ordinances, building codes, and rules and regulations without such notice to the Owner, the Contractor shall 

assume full responsibility for such Work and shall bear the attributable costs. 
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2.14 SAFETY REQUIREMENTS 

 

2.14.1 The Contractor shall comply with all Federal, State, and local safety laws and regulations applicable to the Work 

performed under this Contract. 

 

 

2.15 TEMPORARY HEATING 

 

 Not required; do not install Removal & Installation of Gym Flooring in any space which is not heated properly. 

 

2.16 AVAILABILITY AND USE OF UTILITY SERVICES 

 

2.16.1 The City shall make all reasonably required amounts of utilities available to the Contractor from existing outlets 

and supplies, as specified in the Contract.  Unless otherwise provided in the Contract, the amount of each utility 

service consumed shall be charged to or paid for by the Contractor at prevailing rates charged to the City or, 

where the utility is produced by the City, at reasonable rates determined by the Contracting Officer.  The 

Contractor shall carefully conserve any utilities furnished without charge. 

 

2.17  DISPUTES 

 
2.17.1 "Claim," as used in this section, means a written demand or written assertion by one of the contracting parties 

seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract 

terms, or other relief arising under or relating to the contract.  A claim arising under the Contract, unlike a claim 

relating to the Contract, is a claim that can be resolved under a Contract clause that provides for the relief sought 

by the claimant.  A voucher, invoice, or other routine request for payment that is not in dispute when submitted is 

not a claim.  The submission may be converted to a claim by complying with the requirements of this section, if it 

is disputed either as to liability or amount or is not acted upon in a reasonable time. 

 

2.17.2 All disputes arising under or relating to this Contract, including any claims for damages for the alleged breach 

thereof which are not disposed of by agreement, shall be resolved under this section. 

 

2.17.3 All claims by the Contractor shall be made in writing and submitted to the Contract Officer for a written decision.  

A claim by the City against the Contractor shall be subject to a written decision by the Contract Officer. 

 

2.17.4 The Contract Officer shall, within thirty (30) days after receipt of the request, decide the claim or notify the 

Contractor of the date by which the decision will be made. 

 

2.17.5 The Contract Officer's decision shall be final unless the Contractor (1) appeals in writing to a higher level in the 

City, (2) refers the appeal to an independent mediator or arbitrator, or (3) files suit in a court of competent 

jurisdiction.  Such appeal must be made within thirty (30) days after receipt of the Contract Officer's decision. 

 
2.17.6 The Contractor shall proceed diligently with performance of this Contract and/or any authorized change thereof, 

pending final resolution of any request for relief, claim, appeal, or action arising under or relating to the Contract 

and/or any authorized change thereof, and comply with any decision of the Contract Officer. 

 

2.18  LIQUIDATED DAMAGES 

 

2.18.1 If the Contractor fails to complete the Work within the time specified in the contract, or any extension thereof,  

the Contractor shall pay to the City as liquidated damages, the sum of $250.00 for each day of delay.  Completion 

dates are specified in the Contract for separate phases of the work, and the amount of liquidated damages shall be 

assessed on each and every phase which is delayed.  In the contect of this paragraph, “delay” means failure to 

provide installed and complete Removal & Installation of Gym Flooring on the date required by Peabody 

Construction, who is the Owner’s Contractor for  the Phase 2 Renovation project at Angier Elementary  School.  

To the extent that the Contractor's delay or nonperformance is excused under another section in this Contract, 

liquidated damages shall not be due the City.  The Contractor remains liable for damages caused other than by 

delay. 

 



Project Manual #15-134 – Reconstruction of the Tennis Courts at Newton South High School 

Page 35 of 140 

2.18.2 If the City terminates the Contractor's right to proceed pursuant to section 2.12.1, the resulting damage will 

consist of liquidated damages until such reasonable time as may be required for final completion of the Work 

together with any increased costs to the City in completing the Work. 

 
2.18.3 If the City does not terminate the Contractor's right to proceed, the resulting damage will consist of liquidated 

damages until the Work is completed or accepted. 

 

 

3.0  SALES TAX EXEMPTION AND OTHER TAXES 

 
3.0.1 To the extent that materials and supplies are used or incorporated in the performance of this Contract, the 

Contractor is considered an exempt purchaser under the Massachusetts Sales Act, Chapter 14 of the Acts of 

1966. 

 

3.0.2 The Contractor shall be responsible for paying all other taxes and tariffs of any sort, related to the Work. 

 

3.1  PROHIBITION AGAINST LIENS 

 

 The Contractor is prohibited from placing a lien on the City's property.  This prohibition shall apply to all 

subcontractors at any tier and all materials suppliers.  

 

 

3.2  ORDER OF PRECEDENCE 

 
 In the event of a conflict between these General Conditions and the Specifications, the General Conditions shall 

prevail.  In the event of a conflict between the Contract and any applicable state or local law or regulation, the 

state or local law or regulation shall prevail; provided that such state or local law or regulation does not conflict 

with, or is less restrictive than applicable federal law, regulation, or Executive Order.  In the event of such a 

conflict, applicable federal law, regulation, and Executive Order shall prevail. 

 

3.3  EXAMINATION AND RETENTION OF CONTRACTOR'S RECORDS 

 

 The City of Newton shall, until three (3) years after final payment under this Contract, have access to and the 

right to examine any of the Contractor's directly pertinent books, documents, papers, or other records involving 

transactions related to this Contract for the purpose of making audit, examination, excerpts, and/or transcriptions. 

 

 

 

END OF GENERAL CONDITIONS 
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CITY OF NEWTON 

 

WAGE RATE REQUIREMENTS 
 

 

 

1. GENERAL 

 

A. This section summarizes the requirements for the payment of wages to laborers and mechanics employed under the 

Contract. 

 

B. Other duties and requirements of law which may not be specified in this section apply and are inherently a part of the 

Contract. 

 

2.  WAGE RATES 

 

A.  The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on the Work shall not 

be less than the rate of wages in the attached "Minimum Wage Rates" as determined by the Commissioner of Labor and 

Industries.  This schedule shall continue to be the minimum rate of wages for said employees during the life of this 

Contract. 

 

B.  Keep posted on the site a legible copy of said schedule.  Keep on file the wage rates and classifications of labor employed 

on this Work in order that they may be available for inspection by the Owner, Administrator, or the Architect. 

 

C.  Apprentices employed pursuant to this determination of wage rates must be registered and approved by the State 

Apprenticeship Council wherever rates for journeymen or apprentices are not listed. 

 

D.  Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police officers as required by 

M.G.L. c149, Sec. 34B, as amended.  Such police officers shall be covered by Workmen's Compensation Insurance and 

Employers Liability Insurance by the Contractor. 

 

E.  The Contractor and all subcontractors shall, on a weekly basis throughout the term of the contract, provide to the 

City of Newton certified payroll affidavits verifying compliance with M.G.L. c.149, Sec. 27, 27A and 27B.  The 

Contractor is obiligated to provide such records to the City directly on a weekly basis.  The City may assess a penalty of 

$100 for each day beyond the required submission date that such records are received, which amount shall be deducted 

from any amounts to the Contractor from the City.  In the event of chronic late submissions, the City shall report the same 

to the Office of the Attorney General.  

  

F.  The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the completion of its 

portion of the work.  This statement shall be submitted to the Owner on the form found elsewhere in this section. 

 

G. The Contractor shall maintain accurate and complete records, including payroll records, during the Contract term and for 

three years thereafter. 

 

 

 

END OF SECTION 
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The Massachusetts Prevailing Wage Law 

M.G.L. ch. 149, §§ 26 – 27 

 

NOTICE TO AWARDING AUTHORITIES 

 
 'The enclosed wage schedule applies only to the specific project listed at the top and will be updated for any public 

construction project lasting longer than one (1) year. 

 

 'You should request an updated wage schedule from the Division of Occupational Safety if you have not opened bids or 

selected a contractor within 90 days of the date of issuance of the enclosed wage schedule. 

 

 'The wage schedule shall be incorporated in any advertisement or call for bids for the project for which it has been issued. 

 

 'Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that 

project. 

 

 

NOTICE TO CONTRACTORS 
 

 The enclosed wage schedule, and any updated schedule, must be posted in a conspicuous place at the work site during the life 

of the project. 

 

 The wages listed on the enclosed wage schedule must be paid to employees on public works projects regardless of whether 

they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor. 

 

 The enclosed wage schedule applies to all phases of the project including the final clean-up. Contractors whose only role is to 

perform final clean-up must pay their employees according to this wage schedule. 

 

 All apprentices must be registered with the Massachusetts Division of Apprentice Training in order to be paid at the reduced 

apprentice rates. If a worker is not registered with the Division of Apprentice Training, they must be paid the “total rate” listed 

on the wage schedule regardless of experience or skill level. For further information, please call (617) 727-3486 or write to the 

Division of Apprentice Training, 399 Washington Street, 4th Floor, Boston, MA 02108 
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WEEKLY PAYROLL RECORDS REPORT 

& STATEMENT OF COMPLIANCE 

 

In accordance with Massachusetts General Law c149, §27B, a true and accurate record 

must be kept of all persons employed on the public works project for which the enclosed rates have been provided. A Payroll Form 

has been printed on the reverse of this page and includes all the information required to be kept by law. Every contractor or 

subcontractor is required to keep these records and preserve them for a period of three years from the date of completion of the 

contract. 

 

In addition, every contractor and subcontractor is required to submit a copy of their 

weekly payroll records to the awarding authority. This is required to be done on a weekly 

basis. Once collected, the awarding authority is also required to preserve those records for three years. 

 

In addition, each such contractor, subcontractor or public body shall furnish to the 

Department of Labor & Workforce Development/Division of Occupational Safety within 

fifteen days after completion of its portion of the work a statement, executed by the contractor, subcontractor or public body who 

supervises the payment of wages, in the following form: 

 

 

STATEMENT OF COMPLIANCE 

 

_______________, 2015 

 

I,___________________________________,___________________________________ 

(Name of signatory party) (Title) 

do hereby state: 

That I pay or supervise the payment of the persons employed by 

___________________________________ on the ______________________________ 

(Contractor, subcontractor or public body)     (Building or project) 

and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on 

said project have been paid in accordance with wages determined under the provisions 

of sections twenty-six and twenty-seven of chapter one hundred and forty nine of the 

General Laws. 

 

 

Signature _________________________ 

 

Title _____________________________ 

 

 

DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STREET, 5TH FL., BOSTON, MA. 02108 
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CITY OF NEWTON 

 

SUMMARY OF WORK AND SPECIFIC REQUIREMENTS OF THE CONTRACT 

 

FOR PUBLIC WORKS CONSTRUCTION 

 
A. SUMMARY OF WORK 

  
1.  

The work under this contract is for the full reconstruction of the existing bituminous surfaced tennis court 

system including access walkways and perimeter fencing at Newton South High School. 
 

 2.  All other work described in the Project Manual and/or shown on the Plan(s) unless specifically 

indicated as not to be done. 

 

B. In addition the work under the contract includes: 

 

 1. Work outside the Project Site as called for in the Project Manual and/or Plan(s) and as required for 

the performance of the work. 

 

 2. The restoration of any items damaged or destroyed by encroaching upon areas outside the Project 

Site. 

 

 3. All labor, materials, tools, and equipment necessary to do all the work required for the completion of 

each item as specified, which shall limited not only to the exact intent mentioned, but shall include 

incidental work necessary or customarily performed for the completion of that item. 

 

    4.           All items not specifically mentioned or noted in the Project Manual and/or Plan(s), but  

  which are obviously necessary to make a complete working installation. 

 

 

C. The Proposed Contract Price shall be complete costs, including overhead, profit, insurance, transportation, 

and all other costs connected with, or incidental to the work described. 

 

II. TIME FOR COMPLETION AND LIQUIDATED DAMAGES 

 

A. Upon notification the Contractor shall commence the work specified in the Project Manual as directed by the 

City.  The work shall proceed in a continuous uninterrupted fashion with adequately staffed crews, in a 

satisfactory manner, which will assure that the work is completed in a timely manner to the satisfaction of the 

City. 

B. The time for substantial completion pursuant to Article 2 of the Contract shall: 

 

 

(Continued on next page) 
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NOTICE:   * TIME IS OF THE ESSENCE * 
 

Within five (5) business days of the Notice Of Award the Contractor shall submit to the Purchasing 

Department: 

 

 A signed contract. 

 A Certificate of Insurance (naming the City as an additional insured) 

 A Labor and Materials Payment Bond and a Performance bond each in the amount of 50% of the 

contract total. 

 

Anticipated start date is  August 15
th

, 2015.  Time for completion is seventy five (75) calendar days from 

the date of the Notice To Proceed.   
 

 

 Time is of the essence for the completion of this contract. If the Contractor fails to achieve substantial or final 

completion of the Work within the time required by the contract, and unless an extension of time is granted, 

the Contractor shall pay to the City as liquidated damages, the applicable amount specified in Article 7 of the 

General Conditions for each day of delay.  If different completion dates are specified in the Contract for 

separate parts or stages of the work, the amount of liquidated damages shall be assessed on those parts or 

stages which are delayed.  To the extent that the Contractor's delay or nonperformance is excused under 

another section in this Contract, liquidated damages shall not be due the City.  The Contractor remains liable 

for damages caused other than by delay. 
 

III. INSURANCE REQUIREMENTS 
 

A. The Contractor shall carry and maintain until acceptance of the work such Workmen’s Compensation, 

Automobile Liability, Public Liability, Contingent Public Liability, Property Damage and Contingent Property 

Damage Insurance, each including blasting coverage, as shall protect him and any sub-contractor performing 

work covered by this contract from all claims and liability for damages for personal injury, including 

accidental death, and for property damage which may arise from operations under this contract, whether such 

operations be by himself or by any sub-contractor or by any one directly or indirectly employed by either of 

them. 

 

B. The City shall be named as an additional insured on such policy. 

 

C. The amounts of such insurance shall be as follows: 

 

 1. Workmen’s Compensation Insurance as required by Massachusetts General Law. 

 

 2. Automobile Liability Insurance on all vehicles owned or hired for a.) Bodily Injury in an amount not 

less than $500,000.00 for each occurrence, and not less than $1,000,000.00 aggregate; b.) Property 

Damage in an amount not less than $250,000.00 each occurrence, and not less than $500,000.00 

aggregate. 

 

 3. Public Liability Insurance and Contingent Public Liability Insurance in an amount not less than 

$500,000.00 for injuries, including accidental death to any one person, and subject to the same limit 

for each person, in an amount not less than $1,000,000.00 on account of one accident. 

 

 4. Property Damage Insurance and Contingent Property Damage Insurance in an amount not less than 

$250,000.00 on account of one accident, and in an amount of not less than $500,000.00 on account of 

all accidents. 
 

 5. General Liability Insurance shall include Contractual Liability Insurance. 

 

D. Before any work is started, the successful bidder shall be required to file with the Chief Procurement Officer 

certificates of insurance coverage as detailed above, with policy numbers and dates of expiration. 
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 E. The Contractor shall indemnify, hold harmless and defend the City and its departments, officers, employees, 

servants, and agents from and against all actions, causes of actions, claims, demands, damages, costs, loss of 

services, expenses and compensation, including attorney’s fees and interest arising out of or resulting directly  

 or indirectly from the services rendered pursuant to this Contract, provided that any such action, cause of  

action, claim, demand, damage, cost, loss of service, expense, compensation (1) in any way grows out of 

bodily injury, sickness, disease or death, or to injury to or destruction of tangible property, which (2) is caused 

in whole or in part by any act or omission of the Contractor, anyone directly or indirectly employed by any of 

them or anyone for whose acts any of them may be liable, regardless of whether or not it is cased in part by a 

party indemnified hereunder. 

 

 
END OF SECTION 
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 The Contractor shall insert prices for each item in ink, in both words and figures, and is to show a total bid 

price.  In the event a discrepancy between the written words and figures, the written words shall govern.  In 

the event an error in the bidders total bid price, the corrected total bid obtained by the summation of the 

products of the unit prices multiplied by the respective quantities shall stand as the bidder’s total bid price. 

 

The Contractor is required to review any related plans, conduct a full site review, and read all the provisions 

in the document before inserting prices, and is further advised to make his own determination as to the 

accuracy of the estimated quantities before inserting bid prices.  

 

The estimated quantities shown here are based solely upon a reasonable assessment of the project parameters, 

thus the Contractor is advised that the actual quantities may vary substantially as field conditions may 

warrant.  

 

THE CONTRACTOR SHALL DEMONSTRATE AT LEAST TEN YEARS EXPERIENCE 

BUILDING AND CONSTRUCTING TENNIS COURTS IN THE COMMONWEALTH OF 

MASSACHUSETTS.  ALL EXAMPLES OF COURT CONSTRUCTION SHALL BE SUBMITTED 

WITH THIS BID.  FAILURE TO DO SO MAY RESULT IN THE INVAILDATION OF THIS BID. 

 

THE CONTRACTOR SHALL BEGIN WORK NO EARLIER THAN AUGUST 15
TH

, 2015. 

 

THE CONTRACTOR SHALL NOT INTERFER WITH ANY SCHOOL OPERATIONS. 

 

CORI and SORI checks shall be completed by the Contractor or sub-contractor on all 

employees on-site at any Newton Public School (NPS) location prior to their starting 

date as outlined in the Commonwealth of Massachusetts Education Reform Law of 

1994. CORI and SORI check results must be submitted to NPS prior to the start of the 

Contractor's employee(s) start date of any work to be performed on school grounds. 
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 SECTION 1 

 
ITEM 1 – MOBILIZATION 
 (LAYOUT SERVICES, PHOTO RECORD, CONFERENCES, NOTIFICATIONS, ADMINISTRATION) 

                             

Description 

 

(a) Under this item the Contractor shall extract, correlate, and subsequently post the layout and design grades  

shown on the plan(s). IMPORTANT: The Contractor is responsible for verifying the accuracy of the 

plan information by performing a field check between the benchmark and the successive grade points 

prior to locating and posting any design grades.   The contractor is hereby notified that all existing 

benchmarks are located within the project limits.  It is the contractor’s responsibility to relocate those 

bench marks to a safe reproducible area.  All layout information is available upon request. 
 

(b) The Contractor is to make a video tape and/or photographic record as may be required as the construction 

activities progress, for the purpose of documenting all decrepit, and/or extraordinary points of concern. All 

video and picture making shall be done on foot and shall not be ‘shot’ from a vehicle. 

(c) The Contractor is to coordinate and make accommodations for all work performed on  

private property in the execution of this contract, and is to further coordinate, arrange and/or make 

accommodations for the performance of all second party utility work which may be required in order to 

complete the work required under this contract.  

 

(d) The Contractor is responsible for the scheduling and coordination of all Police services under this  

item, however the actual cost of Police Services will be paid for under the appropriate item in this 

contract. 

 

(e) Under this item the Contractor will be required to attend informational meetings, typically one  

for the general public when deemed necessary, and several with the City of Newton administration in order to 

discuss and subsequently address all points of concern, including but not limited to a Preconstruction 

Conference and Progress Conference(s) and inspection walk-throughs. 

 

(f) Under this item the Contractor is responsible for processing all the necessary paperwork in the  

execution of this contract, as well as providing and distributing, on a format pre-approved by the Engineer, 

informational fliers and/or verbal notifications to abutters and/or other concerned parties, to convey 

important messages as the project commences and as it progresses and such work shall be undertaken and 

completed at the direction of the Engineer. 

 

(g) Under this item the Contractor shall comply with all special procedural and/or other site specific 

directives as stipulated on the plan(s) to ensure a structured and efficient execution of this contract. In 

addition, and from time to time, the Contractor shall also be required to accommodate and comply 

with other special requests so that the needs of the general public, abutters, and/or other City of 

Newton agencies are addressed swiftly and appropriately. 
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Method of Compliance 

 

(h) IMPORTANT: The Contractor is responsible for verifying the accuracy of the  

plan information with regard to both the layout stationing and for the grade assigned to the 

benchmark points by performing a field check between successive points prior to locating and posting 

any design grades. 

 

The grade points shall be posted throughout the project site on sturdy colorized four foot (4’)  

high iron pins and/or stakes such that the final build-out, once completed, fully complies with the design 

scheme and/or with any modification necessitated by field changes ordered by the Engineer. However, the 

posting of grades shall not be limited to just the design grades but shall also include the interpolation and 

posting of intermediate grades and/or the re-posting of certain grades, as may be from time to time required 

by any interested party in order to successfully investigate and/or otherwise install, to the satisfaction of the 

Engineer, any drainage, curbing, pavement and/or any other grade dependent project related component or 

grade dependent issue.     

 

(i) The Contractor shall coordinate the grading and layout activities with the Engineer to ensure that the 

design grades are posted in an expeditious and acceptable manner. To that end the Contractor shall supply 

and install, at all critical grade points identified on the plan (and/or profile), as many sturdy pins and/or 

stakes as he deems necessary, or as otherwise may be required by the Engineer. The pins and/or stakes, once 

set, shall be clearly marked with paint and flagging such that their physical location, as well as the posted 

grades, can be easily seen by the general public and by the field personnel. Subsequently, once the pins 

and/or stakes have served their purpose, they shall be immediately removed by the Contractor in their 

entirety. 

 

(j) The Contractor is to coordinate with the Engineer in making a video tape and/or photographic record of all 

existing conditions and/or points of concern prior to the commencement of construction activities, or as 

otherwise may become necessary as the construction activities commence, for the purpose of documenting all 

decrepit, and/or extraordinary points of concern or interest. This video record shall be made by the Contractor 

and a copy, or a secondary video tape, shall be delivered to the Engineer.  

 

(k) As the project commences the Contractor may opt to make a photographic record in lieu of a  

videotape but only to supplement the preconstruction sideline video survey, and only when a photographic 

record is deemed necessary and sufficient by the Engineer and/or the Contractor.  

 

(l) Videos and/or photographs are to be taken and delivered to the Engineer in such a manner  

that the subject matter can be clearly seen, and in such a timely manner that the collected information is not 

lost. The video and/or photographs are to be made on foot via a hand-carried camera.  No digital 

pictures shall be allowed. Only conventionally developed film is to be used. 
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Method of Compliance (Continued) 

 

(m)  The Contractor is to give ample notice prior to performing certain extraordinary construction  

related activities on private lands (i.e. walls, steps etc.), and/or is to discuss, and/or is to make safe and 

reasonable accommodation of access, for all private property abutters affected by the scheduled construction 

activities at hand. In certain cases the Contractor will be further required to make special 

accommodations for the handicapped or for other physically challenged or sensor  

impaired individuals who live in or about the construction area so that their needs may be  

appropriately addressed. Notice of intent to construct or to disturb private property and/or access routes 

shall be made at least twenty four (24) hours in advance of the scheduled activity and/or as directed by the 

Engineer. This notification shall be made in writing on a format acceptable to the Engineer, with said notices 

being posted at the subject address in a location nearest to the regular mail delivery location. The decision to 

post notices will be at the discretion of the Engineer in the field. 

 

(n) Under this item the Contractor shall comply with all local, state and Federal laws. 

 

(o) Under this item the Contractor shall continually coordinate with the Engineer for the purpose of 

verifying and/or approving all demolition/excavation/disposal quantities, and/or for having all newly 

delivered/installed material(s) quantified before, during and/or after their installation. No quantities 

shall be paid unless verified and/or approved by the Engineer. 

 

Method of Measurement 

 

(p) The Engineer shall make percentage payments as he deems appropriate during the course of these 

activities. 

 

Basis of Payment 

 

(q) Under Item 1 the Contractor will be paid the lump sum price for all labor and materials required to 

complete these tasks throughout the entire term of the project.  Item 1 shall not exceed more than five percent 

(5%) of the total contract cost.  Failure to meet this requirement may result in the rejection of the bid. 
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SECTION 2 

 

ITEM 2 –     REMOVE & DISPOSE OF THE EXISTING CHAIN LINK FENCE SYSTEM 

                      (INCLUSIVE OF COMPACTING THE RESIDUAL APERTURES) 
 

ITEM 3 -    REMOVE & DISPOSE OF AN EXISTING NET POST & NET POST   

                                                                FOUNDATION 

                      (INCLUSIVE OF COMPACTING THE RESIDUAL APERTURES) 

 

Description 

 

(a) Under Item 2 the Contractor shall remove and immediately dispose of, in its entirety, the existing tennis 

court (perimeter) chain link fence system inclusive of the concrete footings, and shall simultaneously backfill 

and compact the residual apertures that will necessarily result in the execution of this work. 

 

(c) Under Item 3 the Contractor shall remove and immediately dispose of, in its entirety, an existing tennis 

net post and its respective sub-surface net-post foundation, and shall simultaneously backfill and compact the 

residual aperture that will necessarily result in the execution of this work. 

 

Materials 

 

(d) Gravel for refilling a residual aperture shall be ‘run-of-the-bank’ gravel containing no stone larger than 

three (3) inches in diameter and shall be free from roots, or  other foreign matter, but having a binding quality 

that will compact to a ninety-five (95) per cent compaction requirement or otherwise dense graded crushed 

stone shall conform to Division III, Materials, subsection M2.01.7 of the Commonwealth of Massachusetts 

Department of Public Works Standard Specifications for Highway and Bridges, dated 1988.  All gravel and 

dense graded crushed stone shall be subject to the approval of the Engineer.   

 

Method of Construction 

 

(e) Under Items 2 and 3 the Contractor shall strategically and systematically dismantle the applicable site 

amenities such that at the end of each workday the site is clear of all residual waste materials generated by 

these activities and all residual apertures have been carefully backfilled and compacted with suitable gravel 

and/or dense graded material. To that end the Contractor shall ensure that any unsuitable material which has 

fallen and/or has shed into the aperture as a result of the removal activities, has been thoroughly cleared prior 

to the refilling of the aperture. 
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Method of Construction (Continued) 

 

(f) The backfilling and compacting of the apertures, generated under these activities, shall occur on the  

day they are created, with each aperture being compacted in six (6”) lifts with the use of adequately sized 

tamping bits and pneumatic hammers. At the Engineers discretion the Contractor may be allowed  

to use other hand operated compaction units for the work  to be performed under Item 3 and then only if the 

Engineer deems the proposed means of  mechanical compaction to be suitable for the task at hand.  

However, in all cases, the Contractor is solely responsible for achieving  95% density compaction 

requirements so that no settlements occur subsequent to these activities. In the event settlements do 

occur within two years from the date of the Final Payment (for the entire project) then the Contractor 

shall repair such failed areas and shall subsequently sealcoat and stripe the entire tennis court  surface 

area and at no expense to the City. 

 

(g) The excavation and disposal of fence post footings, utility structures and/or net post and the  

associated net post foundations, shall include the removal and immediate off-site disposal of all masonry, 

castings, and deleterious materials, in their entirety, as none of the structural remnants and/or associated 

materials generated by these activities shall be used in the backfilling of the aperture. 

 

Method of Measurement 

 

(h) Under Item 2 the Contractor will be paid the contract lump sum price for the complete systematic 

removal and immediate off-site disposal of the existing (tennis court perimeter) chain link fence system, 

inclusive of the concrete footings, and for the subsequent compaction of the residual apertures. 

 

(i) Under Item 3 the Contractor will be paid the contract price for the complete systematic removal  

and immediate off-site disposal of each net post in combination with the respective net post foundation, and 

for the subsequent compaction of the residual apertures. 

 

Basis of Payment 

 

(k) Under Item 2 the Contractor will be paid the contract lump sum price for the complete systematic 

removal and immediate off-site disposal of the existing (tennis court perimeter) chain link fence system, 

inclusive of the concrete footings, and for the subsequent compaction of the residual apertures, which unit 

price shall include full compensation for all labor, materials, tools, disposal costs, equipment and all 

incidentals necessary to complete the work under this item in accordance with the plans, as directed by the 

Engineer and as specified herein. 

 

(l) Under Item 3 the Contractor will be paid the respective contract price for the complete  

systematic removal and immediate off-site disposal of each existing utility structure (catchbasin and/or 

manhole), inclusive of any deleterious material(s) or for the complete systematic removal  

and immediate off-site disposal of each net post in combination with the respective net post foundation, 

which unit price shall include full compensation for all labor, materials, tools, disposal  
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Basis of Payment (Continued) 

 

costs, equipment and all incidentals necessary to complete the work under this item in accordance with the 

plans, as directed by the Engineer and as specified herein. 

 

(m) Gravel furnished from outside the site and used, at the direction of the Engineer, to backfill the  

selected residual apertures shall be paid for under Item 6. 

 

(n) Dense graded crushed stone furnished from outside the site and used, at the direction of the  

Engineer, to backfill the selected residual apertures shall be paid for under Item 7. 

 

SECTION 3 
 

ITEM 4 – EXCAVATE & DISPOSE OF UNDESIRABLE MATERIAL  
 

Description 

 

(a) Under this item the Contractor shall excavate and immediately dispose of all unsuitable and/or 

undesirable material(s), which, in the opinion of the Engineer, is not to be reused on-site, but which is 

to be otherwise immediately, legally and properly disposed of, at an off-site location, at the 

Contractors own expense. The work under this item is exclusive of the removal and disposal of the 

existing fencing, utility structures and/or net post and foundations which are to be paid for under 

separate items of this contract. 

 

(b) Under this item the excavation and disposal thereof to subgrade, over the entire limits of the  proposed 

tennis court system, walkways, parking areas and/or other field-defined surface as directed by the Engineer 

shall be performed by the Contractor and such work shall be limited to the actual volume of each designated 

area to be excavated as measured prior to the removal of the undesirable material. However in no case is the 

excavation to exceed such depths and limits as pre-approved by the Engineer. 

 

(c) The Contractor is not to refill any excavated area until such time as he has notified the Engineer that such 

excavation has occurred, and is to further work with the Engineer to verify the volume of the excavated 

area(s). Only confirmed and verified quantities shall be paid. 

 

(d)  Excavation shall include the removal and disposal of pavement, soil, brush, trees under six (6) inches in 

diameter, boulders less than one-half (1/2) cubic yard in volume, deleterious material(s) whatever their nature 

may be, peat, mud, grass, or any other type of soil which the Contractor is directed to be remove which is not 

specifically covered under any other item.  

 

Method of Construction 

 

(e)  In the event that the Engineer declares that the material encountered at or below sub-base is unsuitable 

material on which to build the proposed structure, then the Contractor shall excavate to such greater depths 

as the Engineer may decide and no extra compensation shall be allowed other than the regular unit price 

quoted in the proposal for this type of excavation in combination with its associated disposal cost. Only the 

actual amounts of excavation shall be paid for regardless of the depth involved 
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(f) The excavation shall be at the prescribed depth below and parallel to the finished grade and left in an 

evenly graded condition.  All work mentioned in this paragraph shall be done before the gravel base course is 

installed. 

 

(g)  Any newly excavated area that is inaccessible to mobile mechanical equipment or in restricted areas shall 

be compacted with pneumatic rammers or powered hand tampers. 

 

Method of Measurement 

 

(h) Measurements taken for payment shall be by the cubic yard to the horizontal and vertical payment lines 

as pre-approved by the Engineer during the course of this phase of the construction activities and then only 

for such quantities which have been verified by the Engineer. 

 

Basis of Payment 

 

(i) Under Item 4 the Contractor will be paid the contract unit price per cubic yard for the excavation  

and immediate disposal of surface material(s)which have been declared unsuitable and/or undesirable 

by the Engineer, and which are not to be reused but are to be legally and properly disposed of at an 

off-site location by the Contractor, which unit price shall be full compensation for all labor, tools, 

equipment and all incidental work necessary to complete the work under this item as shown on the plans, as 

directed by the Engineer and as specified herein. 

 

(j) The work to be completed under Item 4 does not apply to the removal and disposal work associated with 

the existing fencing, utility structures and/or net post and foundations which shall be paid under applicable 

Item 2, & 3 of this contract. 

 

ITEM  5  - GRAVEL FURNISHED FROM OUTSIDE THE SITE 

                        

ITEM  6  - DENSE GRADED CRUSHED STONE 

 

Description 

 

(a) Under Item 5 and Item 6 gravel and/or dense graded crushed stone used to complete the work  

of this contract shall be furnished from an off-site source and it shall be subsequently installed under these 

items.  

 

(b) The depths of the furnished gravel base course may vary substantially depending on the  

discovery of the existing soil conditions. 

 

(b) The depths of  the dense graded material shall be typically two inches (2”) in depth as stipulated on  

the plans or as otherwise directed by the Engineer. 

 

Materials 

 

(d)  Gravel shall be ‘run-of-the-bank’ gravel containing no stone larger than three (3) inches in diameter and 

shall be free from roots, or  other foreign matter, but having a binding quality that will compact to a ninety-

five (95) per cent compaction requirement.  Dense graded crushed stone shall conform to Division III, 

Materials, subsection M2.01.7 of the Commonwealth of Massachusetts Department of Public Works 

Standard Specifications for Highway and Bridges, dated 1988.  All gravel and dense graded crushed stone 
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shall be subject to the approval of the Engineer.  All subsequent references to gravel in this section shall 

also apply to dense graded crushed stone. 

 

Method of Construction 

 

(e)  In the case of backfilling apertures the gravel shall be rammed using pneumatically powered tamping bit 

equipped hammers, hand operated ‘jumping-jack’ reciprocating single shoe plate compactors, vibratory plate 

compactors, any and all of which shall meet with the approval of the Engineer in accordance with the task(s) 

at hand, or the gravel used for the preparation of surface(s) shall otherwise be spread from self-spreading 

vehicles,  or with power graders of approved types or by hand upon the prepared sub-base.  Care shall be 

taken while spreading the gravel to rake forward and distribute the largest stone, so that they will be at the 

bottom of the gravel course and be evenly distributed.   

 

(f)  The gravel so placed shall be thoroughly rolled true to the lines and grades, as directed, with a self-

propelled three (3) wheeled roller or tandem roller weighing not less than twelve (12) tons until it presents a 

firm, stable and unyielding surface, and until  it ceases to creep under the wheels of the roller.  Any 

depressions that appear during or after rolling shall be filled with gravel and re-rolled until the surface is true 

and even. 

 

(g) Any area that is inaccessible to mobile mechanical equipment or in restricted areas shall be  

compacted with pneumatic rammers or powered hand tampers. 

 

(h)  Compaction shall be carried on until the density of the material is not less than  ninety-five (95) per cent 

of the Standard Proctor Density as determined by Standard Laboratory Compaction Test.  As directed by the 

Engineer the Contractor shall arrange and submit to the Engineer results of such tests taken in such number 

as to indicate a test of every eight hundred (800) square feet of compacted area. 

 

(i) No lift of freshly placed material shall exceed six inches (6”) in depth.  

 

(j) The gravel base course shall be fine graded and rolled to a true grade, the prescribed number of  

inches in depth, and parallel to the finished grade of the proposed surface.  The Contractor shall, when the 

Engineer orders to do so, place iron pins or stakes along the edge of the proposed surface area, the edge of 

the various surfaces, or wherever he may decide, and mark the necessary grades thereon.  The Contractor 

shall supply all the labor and material necessary to accomplish this task. 

 

Method of Measurement 

 

(k) Measurement taken for Item 5 shall be by the cubic yard, complete in place for reasonably dry material 

as delivered to the site and which is subsequently placed. 

 

(l)  Measurement taken for Item 6 shall be by the cubic yard, complete in place for reasonably dry material 

as delivered to the site and which is subsequently placed.  

 

Basis of Payment 

 

(m) Under Item 5 the Contractor will be paid the contract unit price per cubic yard for furnishing and 

placing gravel, which unit price shall include full compensation for, and for all labor, materials, tools and 

equipment, and all incidentals necessary to complete the work under this item as shown on the plans, as 

directed by the Engineer and as specified herein. 

 



Project Manual #15-134 – Reconstruction of the Tennis Courts at Newton South High School 

Page 91 of 140 

(o) Under Item 6 the Contractor will be paid the contract unit price per cubic yard for furnishing and 

placing dense graded crushed stone, which unit price shall include full compensation for all labor, 

materials,  tools and equipment, and all incidentals necessary to complete the work under this item as 

shown on the plans, as directed by the Engineer and as specified herein. 

 

(o) The excavation and disposal of undesirable/unsuitable soil material shall be paid for under Item 4. 

 

(q) The redistribution and/or the regrading of salvaged loam shall be paid for under Item 18.  

 

ITEM 7 –  INITIAL PREPARATORY GRADING & GEOTEXTILE FABRIC           

                                    (INSTALLED UNDER THE COURT AREA ONLY) 

                   

Description 

 

(a) Under this item the contractor shall, after demolition operations are completed, prepare and grade the  

proposed two-court tennis system. The exposed sub-grade surface shall be initially graded and the Contractor shall 

subsequently furnish and install the woven polypropylene geotextile fabric, as shown on the plans and as specified 

herein, for the purpose of stabilizing the soils. This work is to be done only after all residual apertures have been 

fully compacted and brought to subsurface preparatory grade. The Contractor shall install all proposed fence 

posts, net posts and foundations, and new catchbasin/subsurface structures in a manner which does not 

adversely affect the integrity of the geotextile fabric.  

 

Materials 

 

(b) The woven polypropylene geotextile fabric is to be Mirafi 600-X or an approved equal, and is to be new  

and unused and is to be delivered to the site in the original factory wrap. 

 

(c) Fabric (or an approved equal fabric shall) conform to the following minimum standards and criteria: 

 

 Complies with AASHTO M288-96 Specifications for Stabilization and Separation Class 1. 

 Grab tensile strength shall conform to ASTM D-4632 @ 315 pounds 

 Grab Tensile Elongation ASTM D-4632  with a Machine Direction/Cross Machine Direction 

(MD/CD) ratio equal to 15/10. 

 Trapezoid Tear Strength ASTM D-4533 @ 120 pounds. 

 Mullen Burst Strength ASTM D-3786 @ 600 psi. 

 Puncture Strength ASTM D-4833 @ 120m pounds. 

 Ultra-Violet Resistance after 500 Hours ASTM D-4355 @ 70% Strength. 

 Apparent Opening Size ASTM D-4751 @ 40 US Sieve 

 Permittivity ASTM D-4491 .05 sec -1  

 

Method of Construction 

 

(d) The exposed subgrade shall be graded parallel to the proposed finish surface, and thoroughly rolled true 

to the proposed lines and grades, with a self-propelled three (3) wheeled roller or tandem roller weighing not 

less than twelve (12) tons until the graded surface presents a firm, stable and unyielding surface until it 

ceases to creep under the wheels of the roller.  Any depressions that appear during or after rolling shall be 

filled with gravel and/or dense graded stone as directed by the Engineer. 
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(e) Any area that is inaccessible to mobile mechanical equipment or in restricted areas shall be  

compacted with pneumatic rammers or powered hand tampers. 

 

(f)  Compaction shall be carried on until the density of the material is not less than  ninety-five (95) per cent 

of the Standard Proctor Density as determined by Standard Laboratory Compaction Test.  As directed by the 

Engineer the Contractor shall arrange and submit to the Engineer results of such tests taken in such number 

as to indicate a test of every eight hundred (800) square feet of compacted area. 

 

(g) The exposed subgrade base course shall be fine graded and rolled to a true grade and parallel to the 

finished grade of the proposed surface.  The Contractor shall, when the Engineer orders to do so, place iron 

pins or stakes along the edge of the proposed surface area, the edge of the various surfaces, or wherever he 

may decide, and mark the necessary grades thereon.  The Contractor shall supply all the labor and material 

necessary to accomplish this task. 

 

(h) The fabric material is to be carefully handled to prevent sagging and to prevent any undue stresses from 

occurring in the fabric prior to its installation.  

 

(i) The fabric is to be carefully cut by razor and shall be installed in such a manner that the seams are kept to 

a minimum. To that end the Contractor shall carefully plan the installation of the fabric such that the 

maximum length and width of the fabric is utilized. All overlaps are to be a minimum of two (2) feet in 

every direction, and are to be installed so that the entire surface area of the fabric remains flat during the 

placement of the gravel fill.. No bunching up of the material will be allowed. 

 

(j) Apertures for fence posts and/or net posts are to be neatly cut by razor in such a manner that the 

fabric is tightly fitted against the post. 

 

Method of Measurement 

 

(k) Measurement taken for payment shall be by the square yard for the footprint of the graded area, which 

unit price shall be inclusive of furnishing and installing the geotextile fabric. 

 

Basis of Payment 

 

(l) Under Item 7 the Contractor will be paid the square yard contract price for grading the subgrade/base 

course material, which unit price shall include furnishing and installing the woven polypropylene 

geotextile fabric, complete-in-place, and for all labor, materials, tools, equipment, and all incidentals 

necessary to complete the work under this item in accordance with the plans, as directed by the Engineer and 

as specified herein. 
 

ITEM 8 – TENNIS NET POST & FOUNDATION 

ITEM 9 – CINCH STRAP & FOUNDATION 

ITEM 9A – TENNIS NET 

Description 

 
a) Under Item 8 the Contractor is to furnish and install new tennis posts and foundations, as shown on the plan 

and as specified herein. 
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b) Under Item 9 the Contractor is to furnish and install new cinch strap units and foundations, as shown on the 

plan and as specified herein. 

c) Under Item 9A the Contractor is to furnish and install new tennis nets, as shown on the plans and specified 

herein. 

 

d) Materials 
 

e) Materials shall be of the type shown on the plans or as otherwise approved. (The Contractor is 

advised that each tennis court will require one matched set of tennis net posts. i.e. one anchor 

post and one crank post.) 

 
f) Foundations shall be of fully formed 3,000 psi transit mixed concrete.   

g) The Contractor shall assign and deliver all manufacturer’s warranties to the City of Newton Parks and 

Recreation Department. 

h) Tennis nets shall be Nova Ultimate DUCK-TOP Fitted Tennis Net, Model 2185: by Nova Sports 

U.S.A. of Milford, Massachusetts OR approved equal. 

Method of Construction 

 

i) The Contractor shall install the equipment in the manner, to the dimensions, and in accordance with the 

manufacturer’s directives, or as otherwise shown on the plans and as specified herein. 

 

j) Net post foundations must be formed, or if allowed by the Engineer they may otherwise be installed as a  

‘spread-footing’, however any method of  installation undertaken by the Contractor must ensure, that once set, 

the net post assembly is rendered immovable when the cable supporting the tennis net is placed under its 

normal working tension.  

 

k) Cinch strap foundations are to be hand-dug and are not to be formed and must ensure, that once set, the cinch 

strap foundation and assembly, when placed under its normal working tension, is immovable. 

 

Method of Measurement 

 

l) Measurement taken for payment shall be for each tennis net post, in combination with it’s  

respective foundation, complete-in-place. 

 

m) Measurement taken for payment shall be for each cinch strap unit, in combination with it’s  

respective foundation, complete-in-place. 

 

n) Measurement take for payment shall be for each tennis unit, complete-in-place. 
 

o) Basis of Payment 

 

p) Under Item 8 the Contractor will be paid the contract unit price for each tennis net post with the 

associated foundation complete-in-place, including all necessary hardware and assembly, which price 

shall include full compensation for all labor, materials, tools and equipment, and all incidentals 

necessary to complete the work under this item and in accordance with the specific directives unique 

to the site, as shown on the plans, as directed by the Engineer, and as specified herein. 

 

q) Under Item 9 the Contractor will be paid the contract unit price for each cinch strap assembly with 

the associated foundation complete-in-place, including all necessary hardware and assembly, which 
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price shall include full compensation for all labor, materials, tools and equipment, and all incidentals 

necessary to complete the work under this item and in accordance with the specific directives unique 

to the site, as shown on the plans, as directed by the Engineer, and as specified herein. 

 

r) Under Item 9a the Contractor will be paid the contract unit price for each tennis net, including all 

necessary hardware and assembly, which price shall include full compensation for all labor, materials, 

tools and equipment, and all incidentals necessary to complete the work under this item and in 

accordance with the specific directives unique to the site, as shown on the plans, as directed by the 

Engineer, and as specified herein. 
 

SECTION 9 
 

ITEM 10 – FURNISH AND INSTALL 10’ HIGH P.V.C. COATED CHAIN LINK FENCE SYSTEM  

                        (INCLUSIVEOF FRAMEWORK, FOOTINGS, FABRIC AND GATES) 
 

Description 

 

(a) Under Item 10 the Contractor shall furnish and install a ten foot (10’) high steel framed black  

polyvinyl chloride coated fence system complete with gates in the locations shown on the plans and as 

specified herein.. 

 

(b) All materials and components are to be new and unused. 

 

(c) Manufacturer’s warranties are to be assigned and delivered to the City of Newton. 

 

Materials 

 

(d) Posts, Braces, Rails and Fittings: 

 

 Line, corner and terminal posts, top, bottom and intermediate rails shall be Schedule 40 primed 

galvanized steel, meeting ASTM A-123 standard, with a 10-14 mil bonded (black) polyvinyl chloride 

(PVC) coating.   

 

 The base metal for the manufacture of posts, rails and braces shall conform to the requirements of 

ASTM-F 1083, steel pipe – Type I, except that the carbon content of steel posts shall not be more than 

0.40 percent.  Steel made by the oxygen furnace process will be acceptable.  Posts, rails and braces shall 

be galvanized in accordance with the requirements of ASTM Designation: A123. The weight of the zinc 

coating for pipe shall be not less than 2.0 ounces per square foot of metal surface. 

 

 Line posts shall be two and a half (2-1/2) inch O.D. pipe and equally spaced along each run, however at 

not more than ten (10) foot intervals, measured from center to center of posts.  All posts shall be set in a 

true vertical position.  All posts shall have continuous horizontal braces at the top and bottom.  In 

addition, all end and corner posts shall be braced to the nearest line posts with center brace rails.  The line 

between the center of the top of any given post and the center of that same post at the finished ground line 

shall be plumb within a tolerance not to exceed 0.02 foot in 10 feet.  Horizontal members shall not 

deviate more than 0.01 foot from the grade established by the Engineer.  

 

 Corner posts shall be braced in each direction by 1-5/8" OD pipe rail.  
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 Rails and braces shall be 1-5/8" OD primed galvanized steel pipe with a polyvinyl coating supplied in 

twenty-one (21) foot lengths, and joined by six (6) inch long polyvinyl (PVC) coated sleeves, that is to 

run continuously along the top of the fence.  Rails shall be securely fastened to terminal posts by vinyl 

clad pressed steel fittings. 

 

 All posts shall be fitted with watertight tops designed to fit securely over the posts. 

 

 The rails and fittings shall be of the same color and coating as the framing members. 

 

(e)  Gates 

 

 Gate posts shall be four (4) inch O.D. pipe. End and corner posts shall be three (3) inch O.D. pipe. All 

posts shall be fitted with watertight tops designed to fit securely over the posts.  

 

 The gate frame shall be schedule 40 galvanized steel, meeting ASTM. A-123 standard, with a 10-14 mil 

bonded polyvinyl chloride coating.  The gate system, regardless of size, shall be fabricated of sufficiently 

sized, and sufficiently braced framing material such that the gate frame retains its true square and 

dimensional form, in all types of inclement weather conditions such that the serviceability of the gate is 

never impaired.  

 

 The drop bar locking device for double hung gates shall be provided with a six (6) inch diameter, twelve 

(12) inch deep footing of Class B concrete, crowned at the top and provided with a hole to receive the 

locking bar. 

 

 The framing members and fabric for the gates shall be the same as the framing members and fabric for 

the fence. 

 

 Gate Double Latch - Malleable iron drop bar type securely bolted to gate frame to engage a heavy 

malleable iron-gate anchor in concrete footing with a locking device suitable for padlocking.  Latches 

shall be industrial type cargo spring back latches. 

 

 Gate Hinges - Malleable iron offset type, allowing gates to swing back parallel with line of fence.  

 

 (e) Fabric: 

 

 The fence fabric shall be a woven two inch (2”) mesh manufactured from a 9 gauge (0.148" O.D.) wire 

core having a minimum tensile strength of 90,000 psi and coated with a 0.022" thick bonded plasticized 

polyvinyl Chloride(PVC) coating that has been permafused bonded to the primed galvanized steel wire 

core to yield a total  six (6) gauge (0.192” O.D.) and conforming to the specifications of ASTM-F668, 

Class 2-b. The fabric shall have a knuckled finish on the top and bottom edges.  

 

 Fabric shall be attached to the top rail, line posts and braces, by means of a double wrap of 9 gauge 

(black) polyvinyl coated steel wire ties equally spaced at a minimum of 12" intervals securely fastened to 

the posts in a responsible manner so the ends of the ties are turned inward towards the fence. 

 

 Rolls of wire fabric shall be joined by weaving a single strand into the ends of the rolls to form a 

continuous mesh. 
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 1/4" by 3/4" stretcher bars, located only at the-end-of-the-run posts, shall be fastened to the end and 

corner posts with bands not less than 1/8" thick by 3/4" wide and spaced equally in increments not to 

exceed  one foot intervals. Stretcher bars shall be 1 inch less than the full height of the fabric with which 

they are to be used. 

 

(f) Footings: 

 

 3,000 PSI cement concrete footings shall be fourteen inches (14") in diameter for line posts and twenty 

inches (20”) in diameter for corner and gate posts and each footing shall be set no less than four (4) feet 

below finished grade.  The cost of such footings shall be incorporated into the unit cost of this item. 

 

 The post hole shall be dug either by hand or by auguring, and shall be of uniform in size, clean and 

dry.  The concrete shall be deposited in the hole without forms.   

 

 Where solid rock is encountered without an overburden of soil, line posts shall be set a minimum depth 

of eight (8) inches, and end, corner, gate and intermediate posts a minimum of twelve (12) inches into the 

solid rock.  The hole shall have a minimum width or diameter of one inch greater than the largest 

dimension of the post section to be set.  The posts shall be cut, before installation to lengths which give 

the required length of post above ground, or if the Contractor so elects he may use an even length of post 

set at a greater depth into the solid rock. Grouting will be required on the portion of the posts in solid 

rock. 

 

(g) Surplus excavated material remaining after the fence has been constructed shall be disposed of off-site as 

directed by the Engineer and paid for under this item. 

 

Method of Measurement 

 

(h) Measurement taken for payment shall be by the linear foot for the entire fence system complete-in-place, 

inclusive of, but not limited to, the gate systems, footings, latches, fittings, ties and the disposal of all 

displaced surplus material. 

 

Basis of Payment 

 

(i) Under Item 10 the Contractor will be paid the contract unit price per linear foot for the entire fence 

system, complete-in-place, inclusive of, but not limited to, the fabric, gate systems, footings, latches, fittings, 

ties and the disposal of all displaced surplus material which price shall include full compensation for all 

labor, materials, tools and equipment, and all incidentals necessary to complete the work under this item, as 

shown on the plans, as directed by the Engineer, and as specified herein. 

 

ITEM 11 –  3”  TYPE I-1 BITUMINOUS CONCRETE FOR TENNIS COURT PAVEMENT 

                            (INSTALLED AFTER THE FENCE & NET POSTS HAVE BEEN INSTALLED) 
                                               

Description 

 

(a) Under Item 11 bituminous concrete tennis court playing surfaces, parking area  

and driveway entry apron respectively shall be constructed in the manner and in the locations shown on the 

plans and/or as directed by the Engineer.  

 

Materials 
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(b) This type of pavement shall be composed of mineral aggregate, mineral filler and bituminous material, 

plant mixed and laid hot.  The mixing and materials shall conform to the current specifications as set forth in 

the Commonwealth of Massachusetts Department of Public Works Standard Specifications for Highway and 

Bridges, Sections 460 and M3, dated l988 

Bituminous concrete Type I-1. 

 

(c) The initial preparatory grading and geotextile soil stabilization/construction fabric shall be paid for under 

Section 5 Item 8. 

 

(d) The bituminous concrete shall be laid on a gravel and/or dense graded base course built under Section 4 

Item 6 or Item 7, whichever is applicable. 

 

Method of Construction 

 

(e) The Contractor shall stake and grade the entire court area with a sufficient number of stakes such that the 

design grades can be clearly met. The Contractor is to further stake and/or set any lines, for any critical points 

of interest that the Engineer may require. Subsequent to their final use the Contractor is to remove all stakes 

in their entirety. No stake shall be broken off but instead it shall be thoroughly and entirely removed. 

Equipment and materials utilized by the Contractor to achieve the design grades are subject to the approval of 

the Engineer. 

 

(f) The edge of the bituminous concrete pavement tennis court surface built under Item 11 shall be 

constructed with the use of side forms for the purpose of producing/providing a straight and clean 

edge.  However The Engineer may at any time order the use of forms which shall be of a type subject to his 

approval. The forms shall be set so that the finished pavement shall be at a true line and grade as determined 

by the Engineer.  The Engineer may in lieu of forms order the use of iron pins with grade marked thereon, so 

placed that they will not interfere with the travel of the machine spreader, but close enough so that a short 

straight edge placed on the newly laid pavement can reach a string line tied from pin to pin, and afford a 

visual check on the thickness of the newly laid pavement.  The Engineer may order the pins to be used on the 

base, binder, or top courses.  All expenses involved in the use of pins including the furnishing of such iron 

pins shall be borne by the Contractor. The forms shall be clean, smooth, free from warp, of sufficient strength 

to resist springing out of shape and of a depth to conform to the thickness of the bituminous concrete wearing 

surface.  The forms shall be well staked and thoroughly braced and set to the proposed line and grade. The 

sides when the forms are removed shall present a true line conforming to the line desired 

 

(g) Bituminous concrete shall only be applied under clear or partly cloudy skies without the threat of 

rain. The Contractor is not to schedule bituminous pavement application unless such favorable 

weather conditions are professionally forecast by a recognized weather agency, and at the request of 

the Engineer, this forecast shall be filed with Engineer in hard-copy form. Further, no bituminous 

concrete shall be applied upon a residually wet bituminous surface or otherwise upon a saturated soil 

surface, and in no case shall any bituminous concrete be accepted if it has been prematurely cooled by 

rain either while on the truck or after it has been applied to the surface at-hand. 

 

(h) The bituminous concrete must be kept clean during hauling and handling and covered if necessary during 

transit with canvas or other material which will retain the desired pavement temperature.  These mixtures 

must not be hauled in such a manner that segregation of the ingredients takes place, or that a crust is formed 

on the surface, or that the mixture will crumble or flatten out when dumped.  Trucks which transport the 

mixture shall be tight, and the side of the bodies shall be coated with a thin film of oil, or soap solution.  The 

dispatching of trucks from the distribution point shall be so arranged that all the material which is to be 



Project Manual #15-134 – Reconstruction of the Tennis Courts at Newton South High School 

Page 98 of 140 

delivered at or on the road surface during any day may be placed and shall have received final compression 

before nightfall of the same day. 

 

(i)  The bituminous concrete mixture shall be delivered to the work in such condition that it is easily 

workable and can be efficiently laid.  The mixture shall not be laid upon a wet or damp surface, but shall only 

be laid on an approved base course which is dry and only when weather conditions are suitable which shall 

be decided by the Engineer.  The temperature of the mixture to be laid shall be between two hundred and 

twenty-five (225) degrees Fahrenheit and three hundred and twenty-five (325) degrees Fahrenheit and no 

mixture shall be placed when the air temperature in the shade and away from artificial heat is forty (40) 

degrees Fahrenheit or less.  Variation from these temperatures may be permitted only on written permission 

of the Engineer. 

 

(j)  Contact surface of curbing, gutters, manholes, etc., shall be painted with a thin coat of hot asphalt cement, 

just before the bituminous concrete is placed against them.  The edge of the asphalt mixture adjacent to rigid 

curb lines, around manholes, or other solid fixtures or where no shoulder is constructed, shall be hand 

tamped before being rolled. 

 

(k)  Under Item 11, the bituminous concrete shall be laid in the prescribed number of courses as shown on 

the plans and shall consist of a three (3) inch finished depth of Type I-1 bituminous concrete laid in two (2) 

courses, a base or binder course of one and three-quarter (1 3/4) inch and a top or wearing course of one and 

one quarter (1 1/4) inch.  All dimensions shall mean the finished depths.  The mixture shall be placed from 

approved dump sheets or wheelbarrows fed directed from trucks.  Dumping the mixture directly from trucks 

on the base will not be allowed. 

 

(l)  After the paving mixture has been properly spread it shall be thoroughly and uniformly compressed by 

rolling with power rollers.  On projects involving less than one hundred and fifty (150) tons of paving 

mixture per day one (1) tandem roller of not less than ten (10) tons shall be used.  On projects using more 

than one hundred and fifty (150) tons but less than three hundred and fifty (350) tons two (2) rollers shall be 

required with one (1) additional roller for each two hundred (200) tons of mixture per day thereafter.  A day 

shall be construed as eight (8) hours working time.  If, in the opinion of the Engineer, satisfactory 

compaction is not obtained by rolling with a tandem roller, the Engineer may order the rolling to be done 

with ten (10) to twelve  

 

Method of Construction (Continued) 

 

(12) ton three (3) wheeled roller with wheels not less than twenty-four (24) inches wide.  All rollers used 

shall weigh at least two hundred and fifty (250) pounds per inch width of tread.  Each roller shall be in 

charge of a competent, experienced roller operator and shall be kept in a nearly continuous operation as 

practical while the work is under way.  The pavement shall be rolled longitudinally, diagonally, and 

transversely, as directed.  Longitudinal rolling shall start at the side and proceed toward the center of the 

pavement, overlapping on successive trips by at least one-half (1/2) the width of the rear wheel of the roller.  

Diagonal rolling shall be in two (2) directions, the second diagonal rolling crossing the lines of the first.  If 

the width of the work permits, it shall in addition be rolled at right angles to the center line.  This method of 

rolling shall be continued and so executed that all roller marks, ridges, porous spots and impressions are 

eliminated, and the resulting surface has the required grade and contour.  Rolling shall proceed at a rate not to 

exceed two hundred and fifty (250) square yards per hour, per roller.  To prevent adhesion of the mixture to 

the roller the wheels shall be kept properly moistened but excess water or oil will not be permitted.  Along 

forms, curb headers and similar structures and all places not accessible with a roller, the mixture shall be 

thoroughly compacted by tampers.  Such tampers shall weigh not less than twenty-five (25) pounds and shall 

have a tamping face of not more than fifty (50) square inches.  The surface of the mixture after compressing 
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shall be smooth and true to the established crown and grade.  Any mixture which becomes loose and broken, 

mixed with dirt or in any way defective shall be removed and replaced with fresh mixture, which shall be 

immediately compacted to conform to the surrounding area.  Areas of one (1) square foot or more showing 

an excess of bitumen shall be removed and replaced. 

 

(m)  The densities of the completed pavement shall be not less than ninety-two (92) percent of the calculated 

density of a voidless mixture composed of the same materials in like proportions.  After final compression, 

samples will be taken from the completed pavements and when tested by standard laboratory methods shall 

show compliance with aforesaid density requirement. 

 

(n) The lengths of lanes or strips of bituminous concrete in the base, binder and top courses shall be  

under control of the Engineer at all times.  The practice of laying lanes of bituminous concrete for such 

lengths that an unduly long period of time elapses before laying adjacent lanes shall not be allowed. 

 

(o) The finished surface shall present an even texture free from blemishes, ridge marks or  

imperfect spots and it shall be true as to line and grade.  When tested with a sixteen (16) foot straight 

edge placed parallel with the center line of the surface course there shall be no deviation from a true 

surface in excess of one-quarter (1/4) of an inch. If any soft or imperfect places or spots develop in the 

surface, all such places shall be removed and replaced with new material and then rolled until the edges at 

which the new work connects with the old becomes invisible.  All such removal and replacement of 

unsatisfactory surfacing shall be done by the Contractor without additional compensation. 

 

(p)  The separate courses shall be rolled with a self-propelled equally balanced tandem roller weighing not 

less than three (3) tons and not more than five (5) tons.  In places inaccessible to a power roller, compaction 

shall be obtained by means of hand tampers. 

 

(q)  The roller shall pass over the unprotected end of the freshly laid mixture only when the laying of the 

mixture is to be discontinued at the end of the day’s operation.  In such cases, provisions shall be made for 

proper bonding with new surface mixture by cutting back over the full width and depth of the course.  When 

laying of the course is resumed, the exposed edge of the joint shall be painted with a thin uniform coat of hot 

asphalt, just before the new mixture is laid. 

 

Method of Measurement 

 

(r) Measurements taken for payment under Item 11 shall be per ton of bituminous  

concrete actually used and complete-in-place.  The Contractor shall furnish the Engineer with receipts from 

the plant showing the weight of each load of bituminous concrete furnished and placed, however the 

Engineer reserves the right to adjust payment in the event the volume of material is either not entirely used or 

the shipment has arrived on the site as already partially used. 

 

Basis of Payment 

 

(s) Under Item 11 the Contractor will be paid the contract unit price per ton for the  

bituminous concrete tennis court playing surfaces, parking area, and driveway entry apron respectively. The 

unit price shall include full compensation for all labor, materials, tools and equipment and all incidental work 

necessary to complete the work under this item as shown on the plans, as directed by the Engineer and as 

specified herein. 

 

(t) The initial preparatory grading and geotextile soil stabilization/construction fabric shall be paid for under 

Item 7. 
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(d) The bituminous concrete shall be laid on a gravel and/or dense graded base course shall be paid for under 

Item 5 or Item 6, whichever is applicable. 

 

ITEM 12 – SEALCOAT & STRIPING OF TENNIS COURT SYSTEMS  
 

Description 

 

(a) Under this item the court area situated within the perimeter fence shall be seal coated and striped  

using three different acrylic polymer based products that are to be applied in four (4) separate operations. A base 

coat to serve as a court resurfacer / sealer, a second and third application (i.e. two (2) coats) of the textured colorized 

sealcoat and the fourth process being the layout and striping of the courts using white textured line marking paint. The 

courts are to be finished in a two-tone color scheme.  The coloring scheme shall be approved by the owner prior to 

application. 

 

(b) The Contractor, together with the Engineer, shall perform an investigative process immediately after a rain  

event, but prior to the application of the colorized sealcoat, for the purpose of outlining any areas that will require 

attention to eliminate puddles. And any puddles found to be deeper than the depth of a U.S. quarter’s thickness 

shall be corrected by the Contractor at his own expense and in a manner acceptable to the Engineer.  

 

(c) Subsequent to the acceptance of the sealcoat, and only after it has been verified that no standing water and/or 

puddling is evidenced on the seal coated area, then the Contractor shall layout and install the striping under this item.  

 

(d) Work under this Item is to be conducted when the air temperature is greater than 50 degrees 

Fahrenheit and rising and also not during a rain event or when a rain event is imminent. 
 

(e)  The Contractor must show that he possesses the equipment, ability and experience necessary to do this work in 

accordance with the plans and specifications and to do a workmanlike job. 

 

(f)  Before the Contractor begins work on these courts, and from time to time during construction, the Contractor shall 

submit to the Engineer for his approval detailed accounts of the methods and materials he intends to use. 

 

(g)  No substitution for the materials specified shall be allowed unless the substituted materials are shown to be equal 

in all respects to the materials specified. 

 

(h)  The Contractor will be held strictly responsible for a complete watertight workmanlike job. 

 

Materials 

 

(i)  All materials shall conform to these specifications and to such further material specifications and/or directives as 

shown on the plans. 

 

(j) All containers of materials for the sealcoating shall be delivered on the site in factory sealed containers.   

Samples shall be taken as the material is being applied for laboratory tests as may be required. 
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Materials (Continued) 

 

(k)All sealcoating and striping material shall be a non-fading weather proof acrylic colored surface and sealer  

for use on plant mix asphalt/bituminous cement concrete.  The colored system must protect the foundation and asphalt 

surface from fuel, oils, acid, alkalis, solvents, weather, sun, wind and other climatic conditions.  The surface shall not 

peal, crack, craze or chalk.  The seal coated surface shall provide a tough durable playing surface that is of uniform 

texture and shall remain resilient and flexible.  The surface shall be water-tight yet have the ability to breathe and 

allow water vapor to migrate from underlying foundation materials.   

 

(l) Each component of the three components of the textured color system has its own unique application 

methodology.  Such methodology is strictly based upon the manufacturer recommendations, regardless of the 

actual textured color system to be applied it shall be the Contractors responsibility to ensure all manufacturer 

guidelines are adhered to at all times. 

 

(m) Sealcoat & Striping Materials 

  

BASE COAT (AND LEVELING COURSE)  

 

The Contractor shall allow the new bituminous surface to cure for  30-days before applying the base coat 

material which shall be LayKold NuSurf  (or an approved equal court resurfacer). 

 

As Manufactured By:                                                As Distributed By:                                               

 

Advanced Polymer Technology, Inc.                       New England Sealcoating Co. Inc                      

109 Conica Lane, PO Box 160                                  120 Industrial Park Drive                                   

Harmony, PA 16037                                                  Hingham, MA 02043                                                           

     724-452-1330                                                              781-749-6800  

 

NuSurf is a flexible, 100% acrylic emulsion designed for smoothing new asphalt pavements.  NuSurf is to be 

combined with silica sand and used as a court resurfacer prior to installing the color and striping coats on the court. 

NuSurf does not contain any asbestos, lead or mercury. 

 

NuSurf is to be mixed according to the following ratios: 

 

 55 Gallons of NuSurf 

 400-500 pounds of clean silica sand, sized between #60 - # 80 sieve sizes 

(The sand to be used in all the emulsion shall be free from salt, clay, organic and other foreign matter) 

 25 Gallons of water 

 Coverage to be approximately 0.05-0.07 gallons / square yard of NuSurf mixture. 

 

Upon the completion of the Base Coat the Contractor, together with the Engineer, shall perform an investigative 

process immediately after a rain event, or otherwise by flooding the entire court area at the Contractor’s own expense, 

for the purpose of defining and subsequently outlining any areas that will require attention to eliminate puddles.  
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Materials (Continued) 

 

Any puddled areas deeper than the depth of a U.S. penny’s thickness (approx. one-sixteenth of an inch) shall be 

corrected by the Contractor at his own expense and in a manner acceptable to the Engineer.  

 

Only Laykold Resurfacer, or other compatible compounds approved by the Engineer in accordance with the 

‘or equal clause of this contract’, shall be used to fill very minor depressions of one eighth inch (1/8”) or less by 

mixing one (1) part of Acrylic Resurfacer to one (1) part #60-#80 mesh silica sand, otherwise depressions of  

three-thirty seconds of an inch (3/32”) or greater shall be corrected using only Laykold Deep Patch and/or 

Laykold CBM (depression filler mix), or other compatible compounds approved by the Engineer in accordance 

with the ‘or equal clause of this contract’. Each and every compound used as a filler material shall be installed 

in accordance with the manufacturer’s recommendations. 

 

COLORIZED (TEXTURIZED) SURFACE 

 

Subsequent to the LayKold NuSurf base coat application, and only the verification that no standing water 

and/or puddling exists on the court system and/or upon the completion of any subsequent corrective actions, 

the Contractor shall apply two (2) coats of  DecoColor textured surfacing polymer sealcoat material (or an approved 

equal textured color surface system).  

 

The colorized sealcoats shall consist of the following compounds; 

 

 DecoBase I (for application of first colorized Texture Course sealcoat) – acrylic texture coating is supplied as 

an unpigmented concentrate to be tinted with DecoColor MP Classic. 

 DecoColor MP Classic (for application of second colorized Texture Course  sealcoat) – A pigmented latex 

emulsion liquid coating 
 

As Manufactured By:                                               As Distributed By:                                               
 

Deco Surfacing Systems, Inc.                                  New England Sealcoating Co. Inc                      

A Division of California Products                          120 Industrial Park Drive                                   

150 Dascomb Road                                                  Hingham, MA  02043 

Andover, MA  01810                                                    781-749-6800 

     800-332-6178  

 

For both courses, thorough mixing is required.  A mechanical mixer is required and shall be used until such time as a 

homogeneous mixture has been obtained.  Hand mixing will not be allowed under any circumstances.  Periodic mixing 

shall take place as the job progresses to ensure a consistent mix.  In very warm conditions more water may be added, 

and such decision shall be at the discretion of the Engineer. 

 

 Application rate of the first and second Texture Course shall be 0.05 Gallons / Square Yard 

 The two (2) Texture Course applications shall be applied perpendicular to one another. 

 DecoColor Texture Course applications shall be allowed to dry for a minimum of 4 hours (assuming 70  

degrees Fahrenheit and 50% relative humidity) between applications.  Low temperatures and high humidity 

significantly increase drying time. 

 

Materials (Continued) 

 

The first colorized Texture Course shall be applied perpendicular to the Base Coat and shall be mixed in accordance 

with the following ratios: 
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 DecoBase I – 55 Gallons 

 DecoColor MP Classic – 15 Gallons 

 Clean Potable Water – 23 Gallons 

 

The second (and final) colorized Texture Course shall be applied perpendicular to the first colorized Texture 

Course, and shall be mixed in accordance with the following ratios;  

 

 DecoColor MP Classic – 30 Gallons 

 Clean Potable Water – 20 Gallons 

 

COURT LAYOUT LINES 

 

Court layout lines are to be painted using Hi-Hide Line Paint (or approved equal). Two (2) inch playing lines 

shall be accurately located, marked and installed by the Contractor in accordance with the latest standards of the U.S. 

Tennis Association. The colorized surface shall cure for a minimum of forty-eight (48) hours before the lines are 

painted. 

 

As Manufactured By:                                               As Distributed By:                                               
 

Deco Surfacing Systems, Inc.                                  New England Sealcoating Co. Inc                      

A Division of California Products                          120 Industrial Park Drive                                   

150 Dascomb Road                                                  Hingham, MA  02043 

Andover, MA  01810                                                   781-749-6800 

       800-332-6178  

   

Hi-Hide Line Paint (also referred to as No. 6220 Textured White Line Paint, formally known as 920-22 Striping Paint) 

is a highly reflective, 100% acrylic, textured marking paint for use over bituminous surfaces for the purpose of 

striping of color-coated recreational surfaces.  

 

Hi-Hide Line Paint comes ready to apply, only gentle stirring is necessary.  Do not dilute. 

 

Method of Construction 

 

(n) NuSurf shall be applied using a soft rubber squeegee.  The finished surface is to have a uniform appearance  

and be free of ridges and tool marks and if more than one application is necessary then successive coats shall be 

applied perpendicular to the one preceding it. 

 

(o) DecoColor is to be applied using a 50 durometer rubber squeegee, DecoColor mix is to be applied in one  

direction and parallel to one of the sides of the playing surface. The finished surface is to have a uniform appearance 

and be free of ridges and tool marks and if more than one application is necessary then successive coats shall be 

applied perpendicular to the one preceding it. 

 

(p) The outside limits of the sealcoat along the fence line, as well as the stripe layout lines, are to approved by the 

Engineer prior to the application of the Hi-hide Line Paint striping which shall be installed by applying tape along the 

edge of the sealcoat area or to both sides of the area to be striped as the case may be.  Apply a primer coat of the final 

acrylic color coating which the tape is above to the inside edges of the tape (to seal the tape to the acrylic surface and 

prevent the striping paint from bleeding under the tape.  
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(q) Any puddled areas found to be deeper than the depth of a U.S. penny’s thickness (approx. one-sixteenth of 

an inch) shall be corrected by the Contractor at his own expense and in a manner acceptable to the Engineer. 

Only upon approval of the Engineer, Laykold Resurfacer may be used to fill very minor depressions of one 

eighth inch (1/8”) or less by mixing one (1) part of Acrylic Resurfacer to one (1) part #60-#80 mesh silica sand 

otherwise depressions of  three-thirtysecondths of an inch (3/32”) or greater shall be corrected using only 

Laykold Deep Patch of Laykold CBM (depression filler mix). 

 

(r)  The entire sealcoating operations shall be done under the direct supervision of the manufacturer's representative, 

and in all cases the Contractor shall strictly adhere to the manufacturer’s recommended installation procedures, a copy 

of which the Contractor shall supply to the Engineer prior to the outset of these operations. 

 

(s) Work under this Item is to be conducted when the air temperature is greater than 60 degrees 

Fahrenheit and rising and also not during a rain event or when a rain event is imminent. 
 

(ss)  Before laying any of the sealcoats the pavement shall be swept clean, flushed with water and be free of sand, dust 

and other foreign and objectionable material. 

 

(t)  The entire area of bituminous concrete situated within the perimeter fence shall be seal coated.  The dimensions 

are shown on the plans. 

 

( tt) Normal drying conditions shall allow for play after twenty-four (24) hours, however the Contractor shall  

be responsible for ensuring that the entire surface area, seal coated and striped, has fully cured before any 

recreational activities are allowed to take place. Suitable protection and precaution must be arranged to protect the 

treated areas until the final application is thoroughly dry and not subject to damage. Any damage and/or marring of the 

court, shall be corrected to the satisfaction of the Engineer and at the Contractors own expense. 

 

(u) Painters shall use soft-shoes and knee pads to prevent indentation of the fresh surface.  Ragged lines will  

not be acceptable.  The lines may be masked and brushed on or sprayed with approved power equipment.   

 

(v) There shall be no fogging, overspray or spattering of the court surface, including along the fence line (where  

the limit of the sealcoating shall be rendered crisp and straight), or upon any fence and/or net component.  

 

(vv)  Each coat shall be thoroughly dehydrated before application of the succeeding coat. 

 

(w) The Contractor will be held strictly responsible for a complete watertight and blemish-free workmanlike job. 

 

(x) Approved line paint shall be used to paint the playing lines and no oil base paint shall be permitted. 

 

(xx) Manufacturer’s warranties are to be assigned and delivered to the City of Newton. 

 

Method of Measurement and Payment 
 

(y) Under Item 12 the basis of payment shall be one payment for the entire court surface area. 

 

(z)  Under Item 12 the Contractor will be paid the contract lump sum price for furnishing and installing the 

successive sealcoat(s) and striping materials, all laboratory tests, layout, line painting, and all appurtenances, which 

lump sum price shall include full compensation for all labor, materials, tools and equipment, and all incidentals 

necessary to complete the work under this item and in accordance with the specific directives unique to the site as 

shown on the plans, as directed by the Engineer, and as specified herein.  
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ITEM 13 – REMOVE AND RESET EXISTING CURB 

 

Description 

 

(a) Existing curb that does not meet the proposed line or grade, or other existing curb and/or curb stone  

system necessarily disturbed throughout the course of these operations, or existing curb used to construct 

handicap ramp systems, shall be reset to the existing line and grade. 

 

(b) Under this item the Contractor shall be responsible for moving existing curb to a new location on the site 

in order to best meet either the aesthetic and/or the closure needs of the project. This work shall be carried 

out at the direction of the Engineer. 

 

Method of Construction 

 

(c)  The curb to be reset shall be excavated down to the underside of the existing curb or lower if necessary.  

The existing curb shall then be set to true line and grade.  Gravel shall be forced under the curb with 

appropriate tools so as to form an unyielding base. 

 

(d)  If the Engineer so directs, the Contractor shall remove the existing curb from its existing location, 

prepare an adequate gravel base and reset the curb as described in paragraph (b) above. 

 

(e) Any area that is inaccessible to mobile mechanical equipment or in restricted areas shall be compacted 

with pneumatic rammers or powered hand tampers.  Compaction shall be carried on until the density of the 

material is not less than  ninety-five (95) percent of the Standard Proctor Density, as determined by Standard 

laboratory Compaction Test. 

 

(f)  Transition and flush granite curb, either of the straight or curved type, which is installed to meet 

handicap ramp/curb cut compliances, shall be constructed according to the Architectural Barriers Board 

Specifications for such ramps as shown in the City of Newton General Construction Details. This work is to 

be performed to exact tolerances. 

 

Method of  Measurement 

 

(g)  Measurements taken for payment shall be taken by the linear foot of the reset curb, inclusive of straight 

and curved curb, handicap ramps, guttermouths, and/or corner blocks, complete in place. 

 

Basis of Payment 

 

(h)  Under Item 13 the Contractor will be paid the contract unit price per linear foot of reset curb, complete 

in place, which unit price shall include full compensation for all cement concrete, bituminous concrete 

asphalt labor, materials, tools and equipment, and all incidentals necessary to complete the work under this 

item, as shown on the plans, as directed by the Engineer and as specified herein. 

 

ITEM 14 –   4” @ 4,000 P.S.I. CEMENT CONCRETE WALKS  

                     (WITH  2 LBS. LAMPBLACK PER CUBIC YARD) 

 

ITEM 14A- 8” @ 4,000 P.S.I. CEMENT CONCRETE ADA COMPLIANT CURB CUTS 

                     (WITH  2 LBS. LAMPBLACK PER CUBIC YARD) 
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Description 

 

(a)  All cement concrete walks and curb cuts shall be built under this item respectively. The Contractor shall 

construct cement concrete walks where shown on the plans or as otherwise directed by the Engineer.  

 

(b) Preparatory excavation and the disposal of existing pavement material(s) shall be paid for  

under these items.  

 

(c)  The base for the cement concrete walks shall consist of a six (6) inch gravel base course and a two (2) 

inch course of dense graded crushed stone.  Dimensions shall mean the finished compacted depth.  The width 

of the walk shall be five (5) feet unless other widths are called for on the plans or by the Engineer.  

 

(d)  Cement concrete curb cut shall consist of a six (6) inch gravel base course and a two (2) inch course of 

dense graded crushed stone topped with eight (8) inches of concrete as directed by the Engineer. The width 

of the driveway aprons shall be five (5) feet unless other widths are called for on the plans or by the 

Engineer.  The contractor shall adhere to the City of Newton General Construction Details. 
 

Materials 

 

(e)  Cement concrete shall be of an air entrained type conforming to the current specifications of Section M4 

of the Massachusetts Standard Specifications for Highways and Bridges supplement of June 19, 1985.  

Cement concrete shall have a 28 day compressive strength of 4000 PSI using 3/4 inch aggregate, and with 

an entrained air content of 7.0 + 1.0%. 

 

ADD MIXTURES:  Ordinary or emulsified carbon black – two (2) pounds per cubic yard, unless 

otherwise directed by the Engineer. 

 

Upon delivery of each and every concrete mix, the Engineer shall be furnished with a slip clearly stating the 

design mix and the quantities of the above mentioned add mixture, and any other add mixtures present in the 

mix.  Any concrete mix, which when tested on the job site is found to contain quantities of entrained 

air less than six (6) or more than eight (8) per cent or which yields a slump of less than three (3) inches 

or greater than five (5) inches shall be rejected, the decision of the Engineer shall be final.  The 

Engineer reserves the right to change the above mix in order to meet the required strength test. 

 

Materials 

 

(f)  All concrete shall be transit mix and shall conform to the current specifications of A.S.T.M. C-94.  Hand 

mix concrete or machine mixed on the job concrete shall be used only when permitted by the City Engineer 

in writing. 

 

(h) Premoulded asphalt expansion joints shall conform to the requirements of AASHTO Designation M33. 

 

Method of Construction  
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(h) When new concrete is to be placed adjacent to existing walkways and/or driveways the Contractor shall 

cleanly cut a crisp joint cut by a means, and along a line, approved by the Engineer. No jackhammering of the 

existing walk and/or driveway shall be allowed. 

 

(i)  The walks shall be excavated or filled to a subgrade twelve (12) inches below and parallel to the finished 

grade as shown on the plans or as directed by the Engineer. 

 

(j) Upon the prepared subbase, the gravel and dense graded crushed stone base course shall be constructed 

and rolled with rollers weighing not less than three (3) tons and not more than five (5) tons until the surface 

presents a firm unyielding surface satisfactory to the Engineer. 

 

(k) Any area that is inaccessible to mobile mechanical equipment or in restricted areas shall be compacted 

with pneumatic rammers or powered hand tampers.  Compaction shall be carried on until the density of the 

material is not less than  ninety-five (95) percent of the Standard Proctor Density, as determined by Standard 

laboratory Compaction Test. 

 

(l)  All concrete walks and driveways shall be constructed with the use of side forms.  The forms shall be 

clean, smooth and free from warp.  Forms for straight concrete walks shall be two by fours (2"X 4"'s) staked 

at intervals no greater than four (4) feet, forms for curved sections of concrete walks shall be four (4) inch 

strapping staked as directed by the Engineer, but in no case at intervals greater than four (4) feet.  The forms 

shall be thoroughly braced and set to the proposed line and grade. 

 

(m)  Walks shall be constructed in one (1) course having a total finished depth of four (4) inches and 

driveway elements shall be constructed in one (1) course having a total finished depth of six (6) inches. Top 

or wearing courses shall not be permitted. 

 

(n)  The end of every pour shall end at joints.  Fresh concrete will not be allowed to be placed against 

previously laid concrete which has attained its initial set, excepting at full vertical joints. 

 

(o) The walks and/or driveway aprons shall be blocked out in rectangular sections measuring not more  

than six (6) feet in any dimension.  Transverse joints for a distance of twenty (20) feet, more or less, shall be 

dummy joints with an approved edging tool which shall score the joints a minimum of one (1) inch in depth.  

The concrete walks shall be placed in alternate slabs twenty (20) feet, more or less, in length.  The slabs for 

walks shall be separated by transverse premoulded asphalt expansion joints one-half (1/2) inch in thickness 

and a depth of not less than the full thickness of the walk set at right angles to the walk and to the side forms.  

No finishing operation shall be performed while free water is present.  Finishing operations shall be delayed 

until all bled water and water sheen has left the surface and the concrete has started to stiffen.  After water 

sheen has disappeared, edging operations where required shall be completed.  After edging and jointing 

operations, the surface shall be floated with either aluminum or magnesium floats.  Immediately following 

floating, the surface shall be steel-troweled.  If necessary, tooled joints and edges shall be rerun before and 

after troweling to maintain uniformity.  After troweling, the surface shall be brushed by drawing a 

soft-bristled push broom with a long handle over the surface of the concrete to produce a nonslip surface.  In 

conveying the concrete from the place of mixing to the place of deposit, the operation shall be conducted in 

such a manner that no mortar will be lost, and the concrete shall be so handled that the concrete will be of 

uniform composition throughout, showing neither excess nor lack of mortar in any one place. 

 

(p) Premoulded asphalt expansion joints shall be placed adjacent to or around existing curb,  

walks, buildings and other structures designated by the Engineer. 
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(q)  No concrete shall be placed on a frozen subbase nor shall concrete be poured when the air temperature is 

thirty-three (33) degrees Fahrenheit and falling, unless permitted by the Engineer, in which case the adequate 

means for the protection of the concrete must be provided for.  No salt or other unauthorized admixtures shall 

be used.  When completed, the newly laid concrete shall be protected from all traffic and the weather for a 

period of three (3) days.  The Concrete shall be cured by spraying with an approved curing compound of a 

recognized brand applied in accordance with the manufacturer's instructions. 

 

( r) This item shall also apply to cement concrete walks and/or driveways on private lands that have to be 

rebuilt to meet the proposed line and grade. 

 

(t) All water service boxes, and/or any other service box, and/or any handhole, which falls  

within the walk/drive area, is to be raised such that the top plane of the utility cover is set flush with the 

finished sidewalk surface, and such work shall be carried out to the satisfaction of the Engineer.  

 

(u) In those cases where ‘frozen’ water service boxes are encountered the Contractor is to bring  

these special cases immediately to the attention of the Engineer, and upon his order to do so, the Contractor 

shall either remedy the situation by a means which is acceptable to the Engineer or shall otherwise retrieve 

corrective materials from the City of Newton Utility, and subsequently install them to the satisfaction of the 

Engineer. This work shall be incidental to the project.
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Method of Measurement 

 

(u) Cement concrete walks shall be measured for payment by the square yard, complete in place. 

(v) Cement Concrete curb cuts shall be measured for payment by the square yard, complete in place. 

 

Basis of Payment 

 

(w) Under this item the Contractor will be paid the contract unit price per square yard for the cement 

concrete walks, complete-in-place.  The unit price shall include full compensation for all labor, materials, 

tools and equipment and all incidentals necessary to complete the work under this item as shown on the 

plans, as directed by the Engineer and as specified herein, inclusive of the raising of all service boxes to 

the finished grade. 

(x) (w)  Under this item the Contractor will be paid the contract unit price per square yard for the cement 

concrete curb cuts, complete-in-place.  The unit price shall include full compensation for all labor, 

materials, tools and equipment and all incidentals necessary to complete the work under this item as 

shown on the plans, as directed by the Engineer and as specified herein, inclusive of the raising of all 

service boxes to the finished grade. 

 
  

SECTION 16 

 

ITEM 15 – DISTRIBUTE, GRADE/REGRADE & SEED ALL LOAM MATERIAL(S)  

                       (REQUIRING  TWO ‘AFTER-SEED’ HAND-RAKINGS )     
 

ITEM  16 – SUPPLEMENTAL LOAM (IF ORDERED BY THE ENGINEER)     
 

 

Description 

 

(a) Under respective Item 15 and Item 16 the salvaged and/or stockpiled loam, or otherwise if ordered  

by the Engineer, the newly delivered supplemental loam (supplied from an outside), shall be used to rebuild 

the lawn areas adjacent to the street, walkways, pathways and/or swales to meet the proposed lines and 

grades for the purpose of smoothly transitioning the new work into the existing topographical conditions as 

shown on the plans and/or as directed by the Engineer.  The depth of loam used in the this effort shall be 

six (6) inches in depth as measured in its finished state and shall conform to the dimensions shown on the 

construction details and as specified herein. The Engineer reserves the right to pro-rate any loam areas 

that are ‘feathered into’ the existing conditions, and/or are used to ‘top-dress’ any existing areas, and 

which are not fully six inches (6”) in depth. 

 

(b) In the event the Engineer deems it necessary to supplement the ‘salvaged’ loam, to achieve a smooth 

transitioning between the proposed and existing conditions, and only upon the orders of the Engineer to do 

so, the Contractor, shall supply loam under Item 15, however the distribution and grading of loam supplied 

under Item 16 shall be paid for under Item 15. 

 

Materials 

 

(c) Loam, Limestone, Fertilizer, and Grass Seed shall conform to paragraphs (d)-(j) of these specifications 

noting that the Grass Seed for slopes less than 3:1 shall be of the finer type to produce a finer turf. Whereas 

the Grass Seed for slopes greater than 3:1 shall comply with the directives of paragraph (j). 
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(d)  Loam shall be clear, rich, dark colored loam friable, reasonably well supplied with plant food, free from 

excess swamp muck, peat, clay, silt, stones, sods, roots, gravel, sand, subsoil or other foreign material.  All 

loam furnished and/or used for this work shall be approved by the Engineer. 

 

(e)  Limestone shall be ground limestone that will pass a No. 20 sieve, and at least seventy-five (75) per cent 

will pass a No. 100 Sieve.  Ground limestone shall have a neutralizing value satisfactory to the Engineer. 

 

Materials (Continued) 

 

(f)  Fertilizer shall be furnished in containers plainly marked with the chemical analysis of the product and it 

shall have one of the following compositions by weight. 

 
                                        10-6-4   8-6-4      7-7-7 

 

Nitrogen          10% min. 8% min. 7% min. 

Available Potash Acid (P205)   6% min. 6% min. 7% min. 

Water Soluble Potash (K20)   4% min.  4% min. 7% min. 

 

At least fifty (50) per cent by weight of the nitrogen content of the fertilizer shall be derived from organic 

materials. 

 

(g)  Grass seed shall be of the previous year's crop and in no case shall the weed seed content exceed one (1) 

per cent by weight.  Grass seed shall conform to the requirements of the following table:                                                                           

                                                     Germination      Purity 

                                      Proportion       Minimum    Minimum 

Creeping Red Fescue         50%       85%       95% 
Kentucky Blue                                   25%       85%       90% 

Domestic Rye                                   10%       90%       98% 

Red Top                                          10%       85%       92% 

Ladino Clover                                  5%        85%       96% 

 

(h)  The several varieties of seed shall be furnished and delivered separately, and mixed after delivery as 

directed by the Engineer. 

 

(i)  The responsibility for satisfactory results shall rest entirely with the Contractor regardless of any tentative 

approval given by the Engineer. 

 

(j) The seed mixture specified for slopes graded at the rate of 3:1 and greater shall consist of a tough hardy 

type. Grass seed for slopes graded at the rate of 3:1 and steeper shall conform to the requirements of the 

following table.  

                                                                                                              Germination         Purity 

                                                                                         Proportion       Minimum       Minimum 

Creeping Red Fescue                                                            50%                85%                 95% 

Kentucky Blue                                                                      25%                85%                 90% 

Domestic Rye                                                                       10%                 90%                98% 

Red Top                                                                                10%                 85%                92% 

Ladino Clover                                                                         5%                 85%                96% 
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Method of Construction 

 

(k) Areas being prepared for the loam shall be excavated to subgrade six (6) inches below and parallel to the 

finished grade.  Feathering at the edges of the project limits shall only be allowed at the Engineer’s 

discretion, however any such areas are subject to averaging and pro-rating the amount of square 

yards for payment purposes.  

 

(l) Loam shall then be spread on the subgrade in sufficient quantities to produce without rolling and  

after material settlement has taken place, a depth of four (4) inches.  On this layer of loam ground limestone 

shall be spread at the rate of one-half (1/2) pound per square yard and thoroughly incorporated into the loam 

for the total depth, by harrowing or spading and raking.  The surface shall be brought smoothly to a grade 

parallel to the finished grade. 

 

(m)  The second layer of loam shall then be spread in sufficient quantities to produce after final rolling the 

required finished depth.  At least five (5) days shall elapse after the application of the ground limestone, and 

then fertilizer shall be spread on the top layer of loam at the rate of two tenths (2/10) of a pound per square 

yard.  The full depth of the loam shall then be spaded, harrowed and graded to the finished grade. 

 

(n) After the grass plots have been prepared as described above, grass seed shall be carefully and  

appropriately sown at the rate of three and six tenths (3 6/10) pounds to each one hundred (100) square yards.  

The surface shall then be raked until the grass seed is thoroughly covered with a thin layer of well graded 

loam which action shall constitute the first hand raking.  Finally the surface shall be rolled with a hand 

roller weighing not more than one hundred (100) pounds per foot of width. 

 

(o) After a substantial rainfall the Contractor shall again hand rake the regraded area for the purpose of 

removing all small stone particles and any other debris which has been exposed by the washing down of the 

loam. This action shall constitute the second hand raking, however it does not diminish the 

Contractors responsibility for ensuring a catch of grass throughout all areas, nor his responsibility for 

providing a pebble free regraded area. 

 

(p) The Contractor shall insure a good catch of grass and shall be responsible for the first cutting of the  

grass.  He shall maintain seeded areas during construction and he shall reloam, regrade and reseed any area 

which in the opinion of the Engineer requires such.  

 

Method of Measurement 

 

(q)  Under Item 15 measurements taken for payment shall be by the square yard of the finished work, 

complete in place. In accordance with paragraph (a) the Engineer reserves the right to pro-rate any 

loam areas that are ‘feathered into’ the existing conditions and which are not fully six inches (6”) in 

depth. 

 

(r) Under Item 16 measurements taken for payment shall be by the cubic yard of loam approved by the 

Engineer, furnished by the Contractor, and which quantities are ultimately verified by the Engineer prior to 

placement, however the distribution, grading and seeding of loam supplied under Item 15 shall be paid 

for under Item 15.  
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Basis of Payment 

 

(s)  Under Item 15 the Contractor will be paid the contract unit price per square yard for distributing any 

existing ‘on-site salvaged’ loam material and/or for loam furnished by the Contractor under Item 16. This 

work shall include the collective distribution, mixing, grading, and seeding of these combined and/or 

separate components, inclusive of the two hand rakings required, for the purpose of establishing all lawn 

areas complete in place, which unit price shall include full compensation for all labor, materials, tools and 

equipment and all incidentals necessary to complete the work under this item in accordance with the plans, as 

directed by the Engineer and as specified herein. 
 

(t) Under Item 16 the Contractor will be paid the contract unit price per cubic yard for loam  

furnished by the Contractor from an off-site(s) source when ordered by the Engineer to do so, which unit 

price shall include, upon delivery, acceptance of quality, and quantitatively verified by the Engineer in the 

field, shall be full compensation for all labor, materials, tools and equipment and all incidentals necessary to 

complete the work under this item in accordance with the plans, as directed by the Engineer and as specified 

herein. 

 

(u) The distribution, grading and seeding of loam supplied under Item 16 shall be paid for under Item 

15. 

 

ITEM 17 – TEMPORARY GRAVEL DRIVEWAY 

Description 

 

(a)  As shown on the plans, the Contractor shall be responsible for constructing, using, and removing a 

temporary access driveway, constructed to the satisfactory of the Engineer. 

 

(b)  Excavation shall be done and paid for under this item. 

 

(c)  The temporary driveway shall consist of a six (6) inch compacted 1-1/2” double washed stone over filter 

fabric, as shown on the plans. Dimensions shall mean the finished compacted depth. 

 

Materials 

 

(d)  Section 4 of these specifications shall apply. 

 

Method of Construction 

 

(e)  The temporary gravel driveway shall be excavated or filled to subgrade six (6) inches below and parallel 

to the finished grade as shown on the plans. 

 

(f)  The constructed base shall then be topped with stone screenings and compacted and watered as described 

in paragraph (e) of this section. 

 

 

 

Method of Measurement 

 

(h)  Gravel driveways shall be measured for payment by the square yard, complete in place. 
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Basis of Payment 

 

(i)  Under Item 17 the Contractor will be paid the contract unit price per square yard for constructing gravel 

driveways, complete in place, including preparatory excavation and the disposal of excess material(s), 

and for the furnishing of gravel.  The unit price shall include full compensation for all labor, materials, 

tools and equipment and all incidentals necessary to complete the work under this item as shown on the 

plans, as directed by the Engineer and as specified herein. 

             

SECTION 18 
 

ITEM 18 – ALLOWANCE FOR MISCELLANEOUS WORK 

                       (ENGINEERS DISCRETIONARY FUND) 
 

Description 

 

The work of this section is to complete certain items of work which are not called for under the specifications 

or indicated on the plans but which are requested by the Engineer.  These items of work shall be completed 

only when and as directed by the Engineer.  The Contractor may not proceed with any work under this 

section without the written notice of the Engineer to complete the work under the "Miscellaneous Work 

Allowance". 

 

The sum to be allowed for the work of this item shall be forty thousand dollars ($40,000.00). 

 

All work under this item shall be paid for by one or more or a combination of the following methods at the 

City's discretion. 

 

a.  Unit prices previously bid. 

b.  An agreed lump sum. 

c.  The actual cost of: 

    1.  Labor, including foremen; 

    2.  materials entering permanently into the work; 

    3.  the ownership or rental cost of construction plant and equipment 

         during the time of use on the extra work; 

    4.  power and consumable supplies for the operation of power 

         equipment; 

    5.  insurance; 

    6.  social security and old age and unemployment benefits. 

 

To the cost under c. there shall be added a fixed fee to be agreed upon but not to exceed fifteen per cent 

(15%) of the actual cost of the work.  The fee shall be compensation to cover the cost of supervision, 

overhead, bond, profit and any other general expense. 

 

The City shall retain a cash credit in full or in part, in the event that the final cost of materials and/or 

equipment is lower than the original cash allowance provided. 

 

To the estimated cost or actual cost under (c) for work performed by subcontractors, there shall be added a 

fixed fee of ten per cent (10%) as compensation to cover the subcontractor's cost of supervision, overhead, 

profit and any other subcontract general expense, plus ten per cent (10%) as compensation to cover the 

General Contractor's cost of supervision, overhead, profit, bond and any other general expenses. 

 



Project Manual #15-134 – Reconstruction of the Tennis Courts at Newton South High School 

Page 114 of 140 

Basis of Payment 

 

Payment for work completed under Item 18 shall be as specified above, in full or in part, as approved by the 

Engineer. 

 

ITEM 19- FURNISH  & MOUNT SAFETY & SPECIALTY SIGNBOARD (INCLUDING THE POST 

SYSTEM)  

 

Description 

 

Seven days prior to the commencement of work the Contractor shall establish safety and specialty signboards 

with posts, as directed by the Engineer, and/or as described on page 66 of the City of Newton “General 

Constructions Details Revised Through March 2003” and/or as shown on the plans and/or as otherwise may 

be required. However, the Contractor is not to order any signboards until he has coordinated this effort with 

the Engineer in order to identify the maximum number, and various types of signboards that should be 

contained in the initial sign making order as every new signboard, once delivered, is to be reused. The 

Contractor is to order new signboards as the Engineer may further direct as the construction activities 

progress, however, no payment will be made for any new signboards which are damaged or lost. Damaged or 

lost signs are to be replaced at the Contractors own expense.  

 

Signboards and posts are to be the first mobilization element to be established throughout the project zone 

before any other construction activities take place. 

 

Specialty signboards, bearing unique messages, shall be fabricated by special order of the Engineer to address 

any and all site specific informational requirements. 

 

Once established, all signboards and/or post systems are to be maintained for the duration of the construction 

activities. Any damaged signboards and/or post systems are to be immediately replaced at the Contractors 

own expense without any additional compensation.  

 

Materials 

 

Plywood signboards panels shall be fabricated from ¾” thick Medium Density Overlaid (MDO) Exterior 

Type, A-B both sides in natural color and the whole conforming with the requirements and tests for the above 

as set forth in U.S. Products Standards PSI-74 for Construction and Industrial Plywood.  All plywood shall 

bear the grade trademark of an approved testing agency.  The entire area of the signs shall be reflectorized 

with the reflective sheeting conforming to Section M9.30.0 of the Commonwealth of Massachusetts, 

Standard Specification for Highway and Bridges, latest edition.  All applicable portions of Sections 828 and 

840 of the aforementioned specifications shall also apply. 

 

Posts shall be constructed of sturdy material(s) and adequately installed so as to withstand seventy-five mile 

an hour sustained winds when the respective sign is mounted in place. No payment will be made for posts, 

and/or support systems, which do not clearly meet this criteria. No additional payment will be made to 

replace any damaged post systems. 

Method of Construction 

 

All signboards shall be fastened in the manner described in the Construction Details, and/or as shown on the 

plans, or as directed by the Engineer. 

 

SECTION 1 
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The Contractor shall be responsible for maintaining all signboards and posts for the duration of the contract 

and all signs and/or posts damaged or lost during construction shall be replaced by the Contractor at his own 

expense.  Upon completion of the Contract, all safety and specialty signboards shall become the property of 

the City of Newton. Signboards shall be delivered by the Contractor to a City location designated by the 

Engineer, where the Contractor is to neatly stockpile the signboards (exclusive of the posts).  

 

The City reserves the right to limit the number of signs it receives, and to further pick and choose which 

signs are to be delivered to the City of Newton. In the event the City has no desire to take control of the 

signs, then the Contractor is to dispose of them as he so chooses, however, in no case is any sign to be 

discarded in this manner until such time as the Engineer authorizes its release. 

 

Method of Measurement 

 

Under Item this item, measurement for the payment of signboards with posts shall be by the square foot of 

surface area for each new and professionally made signboard. No additional payment will be made for field 

made signboards which are ordered by the Engineer and which bear a temporary hand-written message.   

 

Basis of Payment 

 

Under Item this item the Contractor will be paid the contract unit price per square foot for each new 

professionally made safety and specialty signboard authorized and/or approved by the Engineer, complete in 

place, inclusive of the post system(s). 

 

Under this item signboards are to be furnished, complete in place, which unit price shall include full 

compensation for all labor, materials, tools and equipment and all incidentals necessary to complete the work 

under this item, as shown on the plans, as directed by the Engineer and as specified herein. 

 

No additional payment will be made for signs and/or signposts which, subsequently replace previously 

established units. 

 

 

 

ITEM 20 – SAFETY CONTROLS FOR CONSTRUCTION OPERATIONS 
 

 Description 

 

(a)  Work under this section consists of providing, positioning, repositioning and maintaining various traffic 

and/or pedestrian control devices, inclusive of drum devices, emblazoned caution ribbon, cones, or any other 

necessary means for guiding and preserving the safety of the traveling public, and the safety of the working 

personnel during construction and maintenance operations, which actions and materials includes 

channelizing, barricades, detouring and other warning devices, as directed by the Engineer, and/or as 

requested by the Police Detail Officer, and/or as shown on the plans. 

 

(b) Under this item the Contractor is solely responsible for all safety aspects of the Contract subject to the 

Provisions of the General Conditions of the Contract. 

Materials 

(c)  Drums shall be Type IV reflectorized in their entire white and orange areas with reflective sheeting.  

Barricades along with non-metallic reflectorized drums shall conform to Section M9 of the Mass. DPW 
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Standard Specifications for Highways and Bridges.  Newly developed products providing equivalent target 

value and stability that are acceptable to the Engineer may be used.  All barricades and drums shall be 

maintained in a satisfactory manner, including the removal of dirt or road film that causes a reduction in sign 

reflective efficiency. 

 

(d)  Each barricade and drum used for warning or channelizing at night shall be equipped with a flashing 

light.  All devices that are not lighted at dusk shall be repaired or replaced. 

 

(e)  Materials required under this section need not be new, but must be in first class condition and acceptable 

to the Engineer.  Any materials, that in the judgement of the Engineer, are unsatisfactory in appearance 

and/or performance, shall be removed and immediately replaced by acceptable units. However, the 

Contractor is solely responsible to monitor and verify the conditions of the materials, and to take immediate 

action to remedy any deficiencies otherwise brought to his attention. 

 

(f) Signs for drum devices are to comply with all applicable provisions of the appropriate item. 

Method of Construction  

 

(g)  All warning and directional devices shall be subject to removal, replacement and/or repositioning as 

often as is necessary. Deployment of such devices shall be the sole responsibility of the Contractor, therefore 

ample number of devices must be maintained at all times and at no time is vehicular or pedestrian traffic be a 

cause for concern. 

 

(h) The Contractor is to work closely with the Safety Officer of their insurance agent to determine, and 

establish, on an ongoing systematic basis, as the construction operations progress, the number of reflectorized 

devices that are needed in order to eliminate any and all potential safety hazards to the general public.  

 

(i) Cones of non-reflectorized warning devices shall not be left in operating position when the  day's 

operations have ceased.   

 

(j) Further, all signs mounted on drum devices are to be turned away from traffic at days end when no longer 

in use. 

 

Method of Measurement 

 

(k)  The Contractor shall be paid per drum day, for each drum on site for the duration of the project.  All 

drums will be deployed as requested by the engineer. 

Basis of Payment 

 

(l)  The contractor shall be paid per drum day for this item, and it shall constitute full payment for all 

materials, labor and equipment required or incidental to the work described above and/or as shown on the 

plans.  Any devices which are lost, stolen, destroyed, or deemed unacceptable while their use is required on 

the project shall be replaced without additional compensation. 

 

(m) Signboards for placement upon drum devices will be paid under Item 19. 
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ITEM 21 – ALLOWANCE FOR MATERIALS TESTING 

Description 

 

(a)  The Contractor shall include in his bid an allowance of five hundred dollars ($500.00) for cylinders and 

for other tests conducted in the field and/or the laboratory as required by the Engineer for the control of the 

concrete, reclaimed pavement material, bituminous concrete pavement, or for any other material. 

 

(b)The City will reimburse the Contractor the full amount of the material testing services provided when 

approved by the Engineer.  The Contractor is required to submit to the City Engineer copies of evidence of 

payment. 

 

(c) Under this item the Contractor shall , at the direction of the Engineer, either transport the sample 

materials to the testing facility site or shall otherwise arrange to have the samples retrieved directly from the 

field location. In addition, the Contractor shall coordinate the sampling, transport and the manner in which 

the results of the sampling are submitted with the Engineer. 

 

Basis of  Payment 

 

(d)  Under Item 21 the Contractor will be paid the full invoice amount for approved and/or authorized 

material testing services conducted by an independent and qualified laboratory . Under no circumstances 

will the City of Newton pay for any testing procedures which unreasonably exceed accepted industry 

standards. 

 

 

 

ITEM 22 – ALLOWANCE FOR PAYMENT OF POLICE OFFICERS 
 

Description 

(a) The Contractor shall include in his bid an allowance of two thousand dollars ($2,000.00) for payment of Police 

traffic officers. This allowance will be used as a basis for comparison of bids only. 

 

(b) The City will reimburse the Contractor for the full amount of charges for Police services. 

 

(c) Article 1 of the Special Conditions of the Contract shall apply. 

 

(d) Under this item the Contractor shall be responsible for ordering, and for canceling details on a day to day basis. In 

the event the Contractor has ordered police details, and does not give the police department ample advance notice 

that work has been cancelled for that day due to inclement weather or for any other reason, then the Contractor 

shall bear the expense of that billed detail. 

 

(e) The Contractor shall completely familiarize himself with the current policies regarding and/or regulating police 

details. In the event police detail requests cannot be completely filled to cover the Contractor’s scheduled work for 

any particular day then the Contractor shall adjust his work schedule accordingly and shall not hold the City 

responsible for any loss of time, or for any other financial loss. The City of Newton will however grant an extension 

of time to the original contract term for each day lost due to insufficient police staffing. 

 

Basis of Payment 

(e) Under Item 15 the Contractor shall submit paid invoices to the Engineer. The Contractor shall then be reimbursed 

the full invoice amount for City of Newton Police Department charges and/or, when applicable, for Massachusetts 

State Police charges, as full reimbursement under the allowance for payment of Police officers. 
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(f) The original invoice issued by the billing authority must be submitted to the Engineer for payment under this item. 

 

 

ITEM 23 –   MANUFACTURED ‘SILT SACK’ FOR CATCHBASIN (SEDIMENTATION 

CONTROL) 
                             

Description 

 

(a) Under this item the Contractor shall furnish and install factory manufactured silt sacks in all 

catchbasins in accordance with the detail as shown on the plans and/or as directed by the Engineer. 

The silt sacks shall be strategically installed along the roadway and/or target areas as directed such that any 

soil contaminated run-off generated by the Contractor’s operations is captured in the silt sack. To that end the 

silt sacks shall be continuously moved forward of the work as the work progresses and shall not be removed 

from any catchbasin until such time as all potential run-off for the immediate work zone is deemed to be 

reasonably free of silt contamination by the Conservation Commission and/or the Engineer. 

 

Material 

 

(b) The silt sack shall be a factory manufactured unit that is specifically designed as a sedimentation 

containment device and it shall be provided with integrally equipped fabric lugs through which shall pass #8 

(eight) steel reinforcing bar such that, upon the removal of the catchbasin grate, the silt sack shall neither fall 

into the catchbasin structure nor shall it allow its contents to prematurely empty into the catchbasin unit. 

 

(c) The steel rebars shall be cut and fitted to the silt sack in such a way that they pose no projection  

hazards. In addition, the steel bars shall be reasonably free of any sharp edges.  

 

(d) In the event the silt sack is installed where there is a curb opening then the Contractor shall also  

equip the silt sack unit with a foam filler to prevent any sedimentation from bypassing the silt sack. 

 

Method of Construction 

 

(e) The placement of new silt sacks shall be at the discretion of the Engineer. 

 

(f) The Contractor shall not commence with any trenching operations until such time as silt sacks have  

been installed in every catchbasin that lies downstream from his work zone and has the potential of 

intercepting the run-off from the work zone. 

 

(g) Once the silt sacks have been fitted to the catchbasin  the Contractor shall replace the  

catchbasin grate in such a way that it lies flush with the top of the catchbasin frame. Whenever this cannot be 

achieved, or whenever a potential tripping hazard exists then the Contractor shall place a safety device at that 

location. 

 

(h) The Contractor shall be diligent in keeping the silt sack clean and he shall remove all excessive silt  

either by his own volition or as he is otherwise directed to do so by the Engineer. 
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Method of Measurement 

 

(i) The Contractor shall continue to move the silt sacks forward of the work as the Engineer either  

directs and/or allows or the Contractor shall otherwise install supplemental silt sacks as the case(s) may 

necessitate. 

 

(j) When the silt sacks are emptied it shall be done in a responsible fashion so that the captured silt is  

immediately discarded from off of the site. 

 

(k) Double catchbasins shall be provided with two silt sacks. 

 

(l) Measurements taken for payment of shall be for each new silt sack that is initially provided by the  

Contractor. To that end the Contractor will be required to subsequently remove, empty and move the 

silt sack to a new location without further compensation.  

 

Basis of Payment 

 

(m) Under Item 23 the Contractor will be paid the contract unit price for each new silt sack that is initially 

provided by the Contractor under the direction of the Engineer. To that end the Contractor will be 

required to subsequently remove, empty and then move the used silt sack to a new location without 

further compensation, which unit price shall include full compensation for all labor, materials, tools, 

equipment and all incidental work necessary to complete the work under this item, as shown on the plans, as 

directed by the Engineer and as specified herein. 

 

ITEM 24- PROPOSED EROSION CONTROL DEVICE (SILT FENCE) 

ITEM 25- TREE PROTECTION 

 

Description 

 

Under this item the Contractor shall install proposed erosion control device (silt fence) for the protection of 

the surrounding wetlands and snow fence for the protection of existing trees as shown on the contract 

drawings and as directed by the Owner in the field. 

 

Material 

 

Silt Fence shall be Mirafi 100x non-woven filter fabric or approved equal. 

 

Snow Fence shall be Tenax Safety Snow Fence or approved equal. 

 

All wooden posts, spaced 10’ on center, shall be 2” square posts, approximately 4’ tall. 

 

Method of Measurement 

 

The Contractor shall be paid per linear foot of silt fence installed, inclusive of wooden stakes. 

 

The Contractor shall be paid per linear foot of snow fence installed, inclusive of wooden stakes. 

 

Basis of Payment 
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Under Item 24 the Contractor will be paid the contract unit price for each linear foot of erosion control 

device installed under the direction of the Engineer which unit price shall include full compensation for all 

labor, wooden stakes, materials, tools, equipment and all incidental work necessary to complete the work 

under this item, as shown on the plans, as directed by the manufacturer and as directed by the Engineer and 

as specified herein. 

 

Under Item 25 the Contractor will be paid the contract unit price for each linear foot of snow fence 

installed under the direction of the Engineer which unit price shall include full compensation for all labor, 

wooden stakes, materials, tools, equipment and all incidental work necessary to complete the work under this 

item, as shown on the plans, as directed by the manufacturer and as directed by the Engineer and as specified 

herein. 

 
ITEM 26 -DETECTABLE TILE SURFACE FOR  CURB CUT LOCATIONS 

 

Description 

 

(a) The work under this item shall consist of furnishing and installing, by embedding in wet cement concrete, a factory 

manufactured Composite Detectable Tile Warning Surface that is ADA guideline compliant for the purpose of 

indicating the presence of a handicap ramp and/or curb cut location. These surfaces shall be accessed by the general 

public and the physically challenged alike, therefore the installation of these surfaces will require that the Contractor 

exercise exceptional care in the placement and the finishing process' associated with these tiles. 

 

Materials 

 

(b) The Surface shall be equal * to PART NO. 2460IDPAV2 : 

 

* A federal yellow twenty four inch by sixty inch (24"x 60") Cast-In-Place Truncated Dome (Composite Tactile) 

Detectable Warning System as manufactured by; 

 

ADA Solutions, Inc. 

P.O. Box 3 

North Billerica MA 01862 

1-800-372-0519 

www.adatile.com 

 

*An approved equal shall mean a factory-fabricated system which either meets or exceeds the physical characteristics 

of the representative surface which is noted above. To that end the  contractor must seek approval for an alternate 

surface by submitting, to the City of Newton, a catalog cut of the system which he proposes to use. This submittal, 

and/or actual samples of the material, shall clearly describe the physical characteristics of the proposed alternative 

unit such that the City of Newton can readily evaluate the proposed system. 

 

"Equality" - An item equal to that named or described in the specifications of the contract may be furnished by the 

Vendor and the naming of any commercial name, trademark or other identification shall not be construed to exclude 

any item or manufacturer not mentioned by name or as limiting competition but shall establish a standard of equality 

only.  An item shall be considered equal to the item so named or described if (1) it is at least equal in quality, 

durability, appearance, strength and design; (2) it will perform at least equally the function imposed by the general 

design for the work being contracted for or the material being purchased; and (3) it conforms substantially, even with 

deviations, to the detailed requirements for the item in the specifications.  The name and identification of all materials 

other than the one specifically named shall be submitted to the City in writing for approval, at time of bid, use or 

fabrication of such items.  Subject to the provisions of M.G.L., Ch. 30, Sec. 39J, approval shall be at the sole 

discretion of the City, shall be in writing to be effective, and the decision of the City shall be final.  The City may 

require tests of all materials so submitted to establish quality standards at the Vendor's expense.  All directions, 
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specifications and recommendations by manufacturers for installation, handling, storing, adjustment and operation of 

their equipment shall be complied with; responsibility for proper performance shall continue to rest with the Vendor.   

 

(c) The Detectable Warning Surface shall be of the “CAST IN PLACE REPLACEABLE TACTILE WARNING 

SURFACE TILES” type or approved equal. 

 

Method of Construction  

 

(e) Manufacturer's warranties are to be assigned and delivered to the City of Newton. 

 

(f) The Contractor shall install each Detectable Tile to meet the exact gradient tolerances prescribed in the current 

ADA guidelines which are shown in the City of Newton General Construction Details. Typically this gradient, from 

top to bottom, shall not exceed 7.5 % (or two inches (2") over the twenty-four (24") inch depth of the Tile). Nor shall 

the gradient, from side to side, exceed 1.5%  (or one inch (1") over the sixty inch (60") width of the tile). 

 

(g) In addition to complying with the latest ADA requirements the Contractor shall install each Detectable Tile in 

accordance with the directives shown on the plan. 

 

(h) Typically each Detectable Tile shall be installed so that the front (street side) edge is set back twelve (12") inches 

from the face of the curb (so that six (6") inches of cement concrete remain between the back of the curb and the edge 

of the tile). 

 

(i) Cracked, chipped or deficiently domed tiles will not be accepted. 

 

(j) The Contractor must plan his work so that the outlying cement concrete panels transition to the edge of the tile in a 

smooth and uniform manner.  

 

(k) Any cement concrete placed adjacent to the tiles shall be brought flush with the surface edge of the tile and shall 

be finished with an edge trowel. 

 

Method of Measurement  

 

(l) Under this item the Contractor shall be paid per each of Detectable Tiles complete-in-place. 

 

Basis of Payment  

 

(m) Under this item the Contractor will be paid the contract unit price per each of Detectable Tiles, complete-in-place, 

which unit price shall include full compensation for all labor, materials, tools and equipment and all incidentals 

necessary to complete the work under this item, as shown on the plans, as required by the Engineer and as specified 

herein. 

 

 

END OF BASE BID 
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ITEM   ALTERNATE 1  - BITUMINOUS CONCRETE SIDEWALK 

Description 

 

(g) Bituminous concrete walks shall be constructed in where directed by the Engineer.  

 

(b)  Excavation shall be done and paid for under this item. 

 

(c)  Bituminous concrete walks shall consist of a six (6) inch gravel base and a two (2) inch course of dense 

graded crushed stone, topped with a three (3) inch bituminous concrete Type I-1 wearing surface.  All 

dimensions shall mean the finished compacted depths.  The width of the walk shall be five (5) feet unless 

other widths are called for on the plans or by the Engineer. 

 

Materials 

 

(d)  Gravel and dense graded crushed stone shall conform to M1.03.0 and M2.01.7of the MassDOT Standard 

Specifications, latest edition, respectively. 

 

(e) This type of pavement shall be composed of mineral aggregate, mineral filler and bituminous material, 

plant mixed and laid hot.  The mixing and materials shall conform to the current specifications as set forth in 

the MassDOT Standard Specifications, latest edition, Sections 460 and M3, dated l988 for Bituminous 

concrete Type I-1. 

 

Method of Construction 

 

(f)  The walks and/or drive aprons shall be  excavated or filled to subgrade ten (10) inches below and parallel 

to the finished grade.  At driveways the walks shall be excavated or filled to subgrade twelve (12) inches 

below and parallel to the finished grade.  The gravel base course and the dense graded crushed stone course 

shall then be constructed and rolled with roller weighing not less than three (3) tons and not more than five 

(5) tons until the surface presents a firm unyielding surface satisfactory to the Engineer. 

 

f)  Any area that is inaccessible to mobile mechanical equipment or in restricted areas shall be compacted 

with pneumatic rammers or powered hand tampers. 

 

(g)  Compaction shall be carried on until the density of the material is not less than ninety-five (95) per cent 

of the Standard Proctor Density as determined by Standard Laboratory Compaction Test.  The Contractor 

shall arrange and pay for and submit to the Engineer results of such tests taken in such number as to indicate 

a test of every eight hundred (800) square feet of compacted area. 

 

(h)  All bituminous concrete walks and/or drive aprons shall be constructed with the use of side forms.  The 

forms shall be clean, smooth, free from warp, of sufficient strength to resist springing out of shape and of a 

depth to conform to the thickness of the bituminous concrete wearing surface.  The forms shall be well 

staked and thoroughly braced and set to the proposed line and grade. 

 

(i)  The bituminous concrete shall consist of a three (3) inch finished depth of Type I-1 bituminous concrete 

laid in two (2) courses, a base or binder course of one and three-quarter (1 3/4) inch and a top or wearing 

course of one and one quarter (1 1/4) inch.  All dimensions shall mean the finished depths.  The mixture shall 

be placed from approved dump sheets or wheelbarrows fed directed from trucks.  Dumping the mixture 

directly from trucks on the base will not be allowed. 
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(f)  The bituminous concrete must be kept clean during hauling and handling and covered during transit with 

canvas or other material which will retain the desired pavement temperature.  These mixtures must not be 

hauled in such a manner that segregation of the ingredients takes place, or that a crust is formed on the 

surface, or that the mixture will crumble or flatten out when dumped.  Trucks which transport the mixture 

shall be tight, and the side of the bodies shall be coated with a thin film of soap solution.  The dispatching of 

trucks from the distribution point shall be so arranged that all the material which is to be delivered at or on 

the road surface during any day may be placed and shall have received final compression in a continuous 

manner in order to minimize cold seaming. 

 

(g) The bituminous concrete mixture shall be delivered to the work in such condition that it is  

easily workable and can be efficiently laid.  The mixture shall be laid only on an approved base course which 

is dry and only when weather conditions are suitable which shall be decided by the Engineer.   

 

(h) All bituminous concrete applied to the roadway shall only be applied in bright sunlight or partly cloudy 

weather without the threat of rain. The Contractor is not to schedule bituminous roadway application unless 

such favorable weather conditions are professionally forecast by a recognized weather agency, and at the 

request of the Engineer, this forecast shall be filed with Engineer in hard-copy form. Further, no bituminous 

concrete shall be applied upon a residually wet surface, and no bituminous concrete which has been 

prematurely cooled by rain, either on the roadway or on the truck, will be accepted. 

 

(k)  The separate courses shall be rolled with a self-propelled equally balanced tandem roller weighing not 

less than three (3) tons and not more than five (5) tons.  In places inaccessible to a power roller, compaction 

shall be obtained by means of hand tampers. 

 

(l)  The roller shall pass over the unprotected end of the freshly laid mixture only when the laying of the 

mixture is to be discontinued at the end of the day’s operation.  In such cases, provisions shall be made for 

proper bonding with new surface mixture by cutting back over the full width and depth of the course.  When 

laying of the course is resumed, the exposed edge of the joint shall be painted with a thin uniform coat of hot 

asphalt, just before the new mixture is laid. 

 

(m)  The finished surface shall present an even and true contour.  When tested with a ten (10) foot straight 

edge place parallel to the center line of the surface course there shall be no deviation from a true surface in 

excess of one quarter (1/4) of one (1) inch.  The sides when the forms are removed shall present a true line 

conforming to the line desired. 
 

(n) Landings and roundings at the street corners shall be constructed as specified in the construction details 

and/or as directed by the Engineer. 

 

Method of Measurement 

 

(o) Bituminous concrete walks shall be measured for payment by the square yard, complete in place. 

 

Basis of Payment 

 

(p) Under this ITEM the Contractor will be paid the contract unit price per square yard for the  

bituminous concrete walks and/or drive aprons, complete in place, including excavation, the gravel and 

dense graded crushed stone.  The unit price shall include full compensation for all labor, materials, tools 

and equipment and all incidental work necessary to complete the work under this item as shown on the plans, 

as directed by the Engineer and as specified herein. 
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ITEM   ALTERNATE 2 – WATER FOUNTAIN 

 

PART 1 – GENERAL  

 

Summary of Work 

 

Under this item the contractor is to furnish and install a water fountain as shown on the plans and specified 

herein.  This shall include safely removing and disposing of the existing water fountain and connecting to the 

existing water system.  It is the responsibility of the contractor to familiarize themselves with the site prior to 

bidding on this item. 

 

The Contractor shall submit the following: 

 

Product Data: Submit manufacturer's technical product data and installation instructions for drinking fountain 

and miscellaneous pipe connections as required by the installation. All pipe furnished under the contract shall 

be manufactured in accordance with these Specifications.  

 

The following standards are applicable to the work of this Section to the extent referenced herein: 

 

1. ASTM: American Society for Testing and Materials.  

2. ANSI: American National Standards Institute.  

3. AASHTO: American Association of State Highway and Transportation Officials.  

 

The contractor shall protect pipe, pipe fittings, and seals from dirt and damage.  

 

The contractor shall comply with State Environmental Code and shall not interrupt existing utilities serving 

the existing building.  

 

CODES, TESTS AND INSPECTIONS  

 

A. The water line connection shall comply with all local and state laws and ordinances and with all the 

established codes applicable thereto. Follow requirements of this specification when in excess of the 

aforementioned regulations.  

 

1. Install plumbing components in compliance with plumbing codes. 

 

1.10 SEQUENCING AND SCHEDULING  

 

A. Contractor is responsible for coordinating the installation of the drinking fountain with the permanent 

structures on site.  

 

TESTING  

 

A. Furnish all labor, material, instruments, supplies and services, and bear all costs for the accomplishment 

of the tests herein specified. Correct all defects appearing under test, and repeat tests until no defects are 

disclosed. Leave equipment clean and ready for use.  

 

B. Test all piping systems with constant water pressure of 150 psi until all joints are inspected. Pipe joints 

shall hold tight at the pressure head stated. All waterlines and valves shall be tested and approved before 

backfilling. Test drainage system for leaching basin after piping has been installed.  
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C. Test and/or check lines before and after backfilling to assure free flow. Remove obstructions, replace 

damaged components and retest system until satisfactory.  

 

PIPES AND FITTINGS  

 

A. Water Line shall be PVC or PEX piping, solid.  

B. Drain (Waste) Lines shall be Schedule 40 PVC, solid.  

 

DRINKING FOUNTAIN  

 

A. Drinking Fountain shall be Model #440SM by Most Dependable Fountain, Inc., Arlington, TN, tel: 1- 

800-552-6331, email: www.mostdependable.com, or approved equal.  

 

1. Fountain shall be a freeze-resistant, barrier-free, pedestal drinking fountain with polished stainless steel 

bowl and powder-coated galvanized steel pedestal. Color shall be selected by Owner’s Representative.  

 

2. Fountain design meets ADA ‘hi-lo’ requirements for use.  

 

3. Deliver fountain with 10" stainless steel surface carrier and surface mount template.  

Fountain shall be made of one piece weld construction with standard 3/16” wall thickness.  

 

5. Receptor Bowl shall be made of 18 gauge electro-polished stainless steel.  

 

6. Fountain comes with 1 year warranty.  

 

7. Fountain shall be delivered with zinc plated rods for attachment into concrete pad. 

 

8. Fountain shall have a hose bib. 

 

MISCELLANEOUS MATERIALS  

 

EPOXY GROUT shall conform to ASTM C-881 and equal to "Sikadur 32, Hi-Mod" high strength adhesive 

as manufactured by Sika Corporation, Lyndhurst NJ, or approved equal.  

 

PART 3 – EXECUTION 

 

INSTALLATION, GENERAL  

 

A. Drawings indicate the general location and arrangement of the new drinking fountain. Install piping as 

required to connect water line in new fountain to existing water line on the site and to connect waste line to 

existing waste line. 

 

 B. Use proper size increasers, reducers, and couplings, where different sizes or materials of pipes and fittings 

are connected. Reduction of the size of piping in the direction of flow is prohibited.  

 

PIPE JOINT CONSTRUCTION AND INSTALLATION 

 

A. General Locations and Arrangements: Contract Drawings indicate the general location and arrangement of 

the drain pipe. Install the drain pipe as indicated, to the extent practical.  
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B. Install piping beginning at low point of systems, true to grades and alignment indicated with unbroken 

continuity of invert. Maintain swab or drag in line and pull past each joint as it is completed. All piping shall 

be laid in the dry.  

 

C. Install piping pitched down in direction of flow as indicated on the Contract Drawings and in accordance 

with governing authorities having jurisdiction, except where more stringent requirements are indicated.  

 

D. Acceptance of Pipe: Acceptance will be on the basis of tests specified herein before. The quality of all 

materials used in the pipe, the process of manufacture, and the finished pipe shall be subject to review by the 

Engineer. Inspection may be made at the place of manufacture, or on the work site after delivery or at both 

places and the pipe shall be subject to rejection at any time on account of failure to meet any of the 

specification requirements, even though sample pipe units may have been accepted as satisfactory at the 

place of manufacture. All pipe which is rejected shall be immediately removed from the project site by the 

Contractor.  

 

BACKFILLING  

 

A. General: Initial backfill shall be placed evenly on both sides of the pipe connections to distribute the load 

and not to cause movement or deflection of the pipe.  

 

DRINKING FOUNTAIN INSTALLATION  

 

A. Install drinking fountain in location and orientation as shown on Drawings. Fountain shall be installed 

plumb in all directions.  

 

B. Securely fasten drinking fountain to concrete slab with surface carrier, stainless steel fasteners and surface 

mount template as provided by manufacturer.  

 

C. Install epoxy and sealants in strict accordance with manufacturer's written instructions.  

 

D. Repair damaged surfaces and finishes after completion of installation, or replace damaged members as 

directed where damage is beyond satisfactory repair. 

 

E. Fountain waste line shall be directed into a new PVC drain line which is sloped towards the new leaching 

basin. Drain Line shall be inserted into Leaching Basin as shown on Drawings. 

 

FIELD QUALITY CONTROL  

 

A. Clear interior of piping and structures of dirt and superfluous material as the work progresses. Maintain 

swab or drag in piping and pull past each joint as it is completed. 

 

 1. Place plug in end of incomplete piping at end of day and whenever work stops. 

 2. Flush piping to remove collected debris.  

 

B. Inspect interior of piping to determine whether line displacement or other damage has occurred. Inspect 

after approximately 24 inches of backfill is in place, and again at completion of the Project. 

 

 1. Defects requiring correction include the following:  

a. Alignment: Less than full diameter of inside of pipe is visual between structures. 
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b. Crushed, broken, cracked, or otherwise damaged piping.  

c. Infiltration: Water leakage into piping.  

d. Exfiltration: Water leakage from or around piping.  

 

2. Replace defective piping using new materials and repeat inspections until defects are within allowances 

specified.  

 

3. Reinspect and repeat procedure until results are satisfactory. 

 

METHOD OF MEASUREMENT 

 

The new Drinking Fountain will be measured at the Contract Unit Price per EACH, complete in place.  

 

BASIS OF PAYMENT  

 

All payments shall include full compensation for all labor, tools, equipment, and all incidental work 

necessary to complete the work under these items as shown on the Drawings, as directed by the Owner’s 

Representative, and as specified. Installation shall include any excavation, water and waste connections, 

concrete pad and installation of drinking fountain.  

 

New Drinking Fountain. The Contractor will be paid for at the contract unit price per EACH, complete in 

place, which price shall also include any excavation, water and waste connections and installation of 

fountain.  

 
 

ITEM   - ALTERNATE 3 – FURNISH AND INSTALL  A PARK BENCH 

                       (INCLUDING THE REMOVAL & DISPOSAL OF AN EXISTING PARK BENCH) 
 

Description 
 

(a) The work under this item shall consist the excavation, removal and disposal of an existing park  

bench and for furnishing and installing, by embedment, a factory manufactured Park Bench.  
 

Materials 
 

(b) The proposed Park Bench shall be equal * to Model 11-80PL with an S-1 type embedment  and  

having a bronze finish with GREY colored plastic slats, as manufactured by; 

 

DuMor, Inc. 

P.O. Box 142 

Mifflintown, PA  17059 

1-800-598-4018 

www.dumor.com 
 

*An approved equal shall mean a factory fabricated system which meets the dimensional, structural, 

physical characteristics and fastener pattern of the representative bench system noted above. If the 

contractor chooses to seek approval for an alternative system then he must  provide the City of 

Newton with a manufacturer’s catalog cut which clearly indicates the physical attributes of the system. 

If the contractor chooses to seek approval for an alternative system then he must  provide the City of 

Newton with a catalog cut which clearly indicates the physical attributes of the alternative system, so 

that the City of Newton can readily perform a comparison assessment . Further, the City of Newton 

http://www.adatile.com/
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reserves the right to request, and subsequently either approve or disapprove of the alternative system, 

prior to awarding the bid. 
 

"Equality” - An item equal to that named or described in the specifications of the contract may be furnished 

by the Vendor and the naming of any commercial name, trademark or other identification shall not be 

construed to exclude any item or manufacturer not mentioned by name or as limiting competition but shall 

establish a standard of equality only.  An item shall be considered equal to the item so named or described if 

(1) it is at least equal in quality, durability, appearance, strength and design; (2) it will perform at least 

equally the function imposed by the general design for the work being contracted for or the material being 

purchased; and (3) it conforms substantially, even with deviations, to the detailed requirements for the item 

in the specifications.  The name and identification of all materials other than the one specifically named 

shall be submitted to the City in writing for approval before the use  or fabrication of such items.  

Subject to the provisions of M.G.L., Ch. 30, Sec. 39J, approval shall be at the sole discretion of the City, 

shall be in writing to be effective, and the decision of the City shall be final.  The City may require tests of all 

materials so submitted to establish quality standards at the Vendor's expense.  All directions, specifications 

and  

recommendations by manufacturers for installation, handling, storing, adjustment and operation of their 

equipment shall be complied with; responsibility for proper performance shall continue to rest with the 

Vendor. 

 

(c) Manufacturer’s warranties are to be assigned and delivered to the City of Newton.  

 

Method of Construction 

 

(d) The Contractor shall excavate and immediately dispose of the existing bench and shall subsequently 

backfill the apertures with rammed gravel before the new apertures are created to install the new bench 

system. 

 

(e) The Contractor shall install each new bench in accordance with the directives shown on the plan and in 

accordance with the manufacturer’s instructions. 

 

Method of Measurement  

 

(f) Under THIS ITEM the Contractor shall be paid for each new bench furnished and installed complete in 

place, inclusive of the removal and the immediate disposal of the existing bench it replaces. 

 

Basis of Payment  

 

(g) Under THIS ITEM the Contractor will be paid the contract unit price for each new bench furnished and 

installed complete-in-place, inclusive of the removal and the immediate disposal of the existing bench it 

replaces (regardless of its existing location on the site), which unit price shall include full compensation for 

all labor, materials, tools and equipment and all incidentals necessary to complete the work under this item, 

as shown on the plans, as directed by the Engineer and as specified herein. 

 
ITEM   ALTERNATE 4  - SHADE STRUCTURE 

 

GENERAL 

 

The contractor shall supply, deliver and install the proposed shade structure as detailed in this item providing 
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all labor, equipment and materials necessary. 

 

1.1 DESCRIPTION OF PRODUCT 

 

A. SSG 12x12 (Sun Shelter Gable Roof) with Multi-Rib Metal Roof "R" Panel. 

B. ROOF SLOPE: 4/12. 

 

C. Minimum Clearance Height (MCH): 7.5 in ft. Minimum clearance height under the 

structure indicates the lowest height of a member from finish grade for clearance 

under the structure. This is generally the clearance under roof eave or frame, 

whichever is lower. 

 

1.2 REFERENCES 

 

A. REFERENCE  STANDARDS: 

1. AISC - American Institute of Steel Construction Manual of Steel Construction. 

2. ASTM - American Society for Testing and Materials. 

3. AWS - American Welding Society. 

4. LEED - Leadership in Energy and Environmental Design. 

5. OSHA - Occupational Safety and Health Administration Steel Erection Standard 

29 CFR 1926 Subpart R-Steel Erection. 

6. PCI - Powder Coating Institute. 

7. SSPC - The Society for Protective Coatings. 

 

1.3 SUBMITTALS 

 

A. Submit 4 sets of submittal drawings and 2 sets of calculation books, both 

signed and sealed by a Professional Engineer licensed in the Commonwealth 

of Massachusetts. 

 

B. PRODUCT DESIGN REQUIREMENTS: 

 

 

The building shall meet the following design requirements: 

 

1. Building Code: IBC 2009. 

2. Ground Snow Load (Pg): 55. 

3. Basic Wind Speed (V): 100. 

4. Seismic Design: See drawings. 

 

C. SUBMITTAL  REQUIREMENTS: 

Calculations and Submittal drawings shall include, at a minimum: 

1. Calculations: 

a. References to building codes and design manuals used for calculations. 
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b. Identification of lateral force resisting system. 

c. Formulas used for determining snow, wind, and seismic loads to specific project 

location. 

d. Three dimensional modeling input, model geometry, and analysis results. 

e. Member design results and controlling load combinations. 

f. Connection design for structural bolts, welds, plate thicknesses, and 

anchorage to the foundation. 

g. Foundation designs shall include the required combinations of gravity and lateral 

loads. 

2. Submittal Drawings: 

a. Anchor bolt layout. 

b. Foundation design. 

c. Three dimensional views of frame. 

d. Member sizes and locations. 

e. Structural connection details, including bolt sizes and plate thicknesses. 

f. Roof trim and connection details for installation clarity. 

 

D. FOUNDATION  DESIGN: 

1. The shelter shall be set on foundations designed by manufacturer. 

2. Foundation materials shall be provided by contractor. 

3. Owner shall provide manufacturer with complete information about the site 

including soil bearing capacity and lateral load capacity. 

4. If soil data are not provided, foundations will be designed to the minimum values 

identified in the governing building code. 

 

E. ANCHOR BOLTS: 

 

Anchor bolts shall be provided by manufacturer. 

 

F. LEED SUBMITTALS: 

 

LEED MR Credit 4.0: Material and Resources, Recycled Content. 

 

1.4 QUALITY ASSURANCE 

 

A. MANUFACTURER  QUALIFICATIONS: 

1. Minimum of (10) years in the shelter construction industry. 

2. Full time on-staff Licensed Engineer. 

3. Full time on-staff AWS Certified Associate Welding Inspector. 

4. Full time on-staff Quality Assurance Manager. 

5. Full time on-staff LEED AP. 

6. All welders AWS Certified. 

7. Manufacturer owned and controlled finishing system to include shot blast, 

pretreatment, primer, and top coat. 

8. Published Quality Management System. 
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9. Annual audit of Quality System and Plant Processes by Third Party Agency. 

10. Annual audit of powder coat finish system by Third Party Agency (PCI). 

 

B. MANUFACTURER’S  CERTIFICATONS: 

1. PCI 4000 S Certified, Certification thru Powder Coating Institute for original 

equipment manufacturers (OEMs) to evaluate process on entire finish system to 

add powder coat over steel. 

 

1.5 FIELD OR SITE CONDITIONS 

 

A. Foundations shall be at the same elevation unless specifically noted otherwise on the 

drawings. 

 

 

1.6 MANUFACTURER WARRANTY 

 

A. Shelter must have a (10) year limited warranty on steel frame members. 

 

B. Shelter must have a (10) year limited warranty on paint system. 

 

C. Pass through warranty of Metal Roof manufacturer shall be provided upon request. 

 

PART 2  -   PRODUCTS 

 

2.1 SHELTER SYSTEM AND MATERIALS 

 

A. MANUFACTURERS: 

1. Acceptable Manufacturer: Poligon, a Product of Porter Corp, 4240 N 136th Ave., 

Holland, MI, 49424; 616.399.1963; E-mail: info@poligon.com; 

www.poligon.com. OR APPROVED EQUAL. 

 

2. The product shall be designed, produced, and finished at a facility operated 

and directly supervised by the supplier who has a minimum of (10) years in 

the business of making pre-manufactured  shelters. 

 

B. SUBSTITUTION  LIMITATIONS: 

1. Substitutions must be approved a minimum of (10) days before bid. All 

approved manufacturers shall be notified in writing before the bid date and 

shall not be allowed to bid without written notification. 

2. Alternate suppliers must meet the qualifications and provide proof of 

certifications listed under Section 1.4 QUALITY ASSURANCE. 

3. Alternate suppliers must provide an equivalent paint system to Poligon's Poli-

5000 listed under Section 2.1 C. 8. FINISHES. 

4. Staff members' cumulative experience in fabrication will not be an acceptable 

alternative for manufacturer's experience in the shelter construction industry. 

http://www.poligon.com/
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C. PRODUCT REQUIREMENTS AND MATERIALS: 

1. GENERAL: 

 

The pre-engineered package shall be pre-cut unless otherwise noted and 

prefabricated which will include all parts necessary to field construct the shelter. 

The shelter shall be shipped knocked down to minimize shipping expenses. Field 

labor will be kept to a minimum by pre-manufactured parts. Onsite welding is not 

necessary. 

2. REINFORCED  CONCRETE: 

a. Concrete shall have minimum 28-day compressive strength of 3,000 psi 

and slump of 4" (+/- 1"), unless otherwise noted on the drawings. 

b. Reinforcing shall be ASTM A615, grade 60. 

3. STEEL COLUMNS: 

a. Hollow structural steel tube minimum ASTM A500 grade B with a minimum 

wall thickness of 3/16". 

b. Unless columns are direct buried, columns shall be anchored directly to 

concrete foundation with a minimum of four anchor rods to meet OSHA 

requirement 1926.755(a)(1). 

4. STRUCTURAL  FRAMING: 

Hollow Structural Steel tube minimum ASTM A500 grade B, “I” beams, 

tapered columns or open channels shall not be accepted for primary beams. 

Frame will have a STANDARD POLI-5000 finish. Color chosen from 

manufacturer's standard color chart: to be determined by the owner. 

 

5. COMPRESSION  MEMBERS: 

Compression Rings of structural channel or welded plate minimum ASTM A36 

or compression tubes of structural steel tube minimum ASTM A500 grade B 

shall only be used. 

 

6. CONNECTION  REQUIREMENTS: 

 

a. Anchor bolts shall be ASTM F1554 (Grade 36) unless otherwise noted. 

b. Structural fasteners shall be zinc plated ASTM A325 high strength bolts 

and A563 high strength nuts. 

c. Structural fasteners shall be hidden within framing members wherever possible. 

d. No field welding shall be required to construct the shelter. 

e. All welds shall be free of burrs and inconsistencies. 

f. Exposed fasteners shall be powder coated by manufacturer prior to shipment to 

match frame or roof colors as applicable. 

g. Manufacturer shall provide extra structural and roofing fasteners. 

 

7. ROOFING  MATERIALS: 

a. PRIMARY ROOF DECK OF “R” PANEL METAL ROOFING (MR): 
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1) Roofing shall be 24 gauge ribbed galvalume steel sheets, with ribs 1 3/16” 

high and 12” on center. 

2) Roof surface shall be painted with Kynar 500 to the manufacturer’s standard color: 

to be determined by the owner. 

 

 

Ceiling surface shall be a "wash coat" primer. 

3) Roof panels shall be factory precut to size and angled to provide ease 

of one-step installation. 

4) Metal roofing trim shall match the color of the roof and shall be factory 

made of 26 gauge Kynar 500 painted steel. 

5) Trim shall include panel ridge caps, hip caps, eave trim, splice channels, 

rake trim, roof peak cap, and corner trim as applicable for model selected. 

Trim may need to be cut to length and notched. Installation drawings shall 

have detailed information on how to cut and affix roof trim. 

6) Ridge, hip, and valley caps shall be pre-formed with a single central bend 

to match the roof pitch and shall be hemmed on the sides. 

7) Roof peak cap shall be pre-manufactured. 

8) Manufacturer shall supply painted screws and butyl tape. 

 

8. FINISHES: 

a. STANDARD POLI-5000 FINISH: 

1) Steel shall be cleaned, pretreated and finished at a facility owned and 

directly supervised by the manufacturer. 

2) Steel shall be shot blasted to SSPC-SP10 near-white blast cleaning. SSPC-

SP2 hand tool cleaning will not be an acceptable alternative. 

3) Parts shall be pretreated in a 3 stage iron phosphate or equal washer. 

4) Epoxy primer powder coat shall be applied to parts for superior corrosion 

protection. 

5) Top coat of Super Durable TGIC powder coat shall be applied over the epoxy 

primer. 

6) Finish shall not have any VOC emissions. 

7) Sample production parts shall have been tested and meet the following criteria: 

a) Salt spray resistance per ASTM B 117/ ASTM D 1654 to 10,000 hours 

with no creep from scribe line and rating of 10. 

b) Humidity resistance per ASTM D2247-02 to 5,000 hours with no loss 

of adhesion or blistering. 

c) Color/UV resistance per ASTM G154-04 to 2,000 hours exposure, 

alternate cycles with results of no chalking, 75% color retention, color 

variation maximum 3.0 E variation CIE formula (before and after 

2,000 hours exposure). 

8) The manufacturer shall be PCI 4000 S Certified. 

9) Exposed fasteners for frame and ornamentation shall be powder 
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coated to match structure. 

 

 

PART 3 - EXECUTION 

 

3.1 INSTALLERS STORAGE AND HANDLING 

 

A. Protect building products after arrival at destination from weather, sunlight, and damage. 

 

B. Installer shall store product elevated to allow air circulation and to not introduce 

mold, fungi decay or insects to the product. 

 

C. Product must be handled with protective straps or padded forks if lifting with 

mechanical equipment. Use of chain or cable to lift product into place will not be 

accepted and may void manufacturer’s warranty. 

 

3.2 ERECTION 

 

A. INSTALLATION: 

Install all components according to manufacturer's installation instructions and these specifications. 

 

B. GENERAL  CONTRACTOR: 

Interface with other work is to be coordinated by the customer or the customer's agent. Certain 

designs have electrical or other plumbing requirements that are not supplied by Poligon. 

 

C. TOLERANCES: 

Tolerances on steel structural members are set according to AISC construction practices, 

abided in the factory, and cannot be increased. No field slotting or opening of holes will be 

allowed. It is therefore essential that contractors conform to the tolerances specified on the 

installation drawings for anchor bolt or column layout details. 

 

D. OSHA  COMPLIANCE: 

OSHA Compliance to Steel Erection Standard 29CRF 1926 Subpart R-Steel Erection. 

 

3.3 REPAIR 

 

A. Do not attempt any field changes without first contacting Poligon. 

 

3.4 FIELD OR SITE QUALITY CONTROL 

 

A. Field or Site Tests and Inspections are not required by Poligon but may be 

required by the customer or by the local building inspector. 
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PART 4 – MEASUREMENT AND PAYMENT 

 

4.0 Method of Measurement  

 

Under THIS ITEM the Contractor shall be paid for each new shade structure furnished and 

installed complete in place according to these specifications and the contract drawings. 

 

4.1  Basis of Payment  

 

Under THIS ITEM the Contractor will be paid the contract unit price for each new shade 

structure furnished and installed complete-in-place, inclusive of all excavation, cement concrete, 

gravel materials and other materials as necessary, which unit price shall include full compensation 

for all labor, materials, tools and equipment and all incidentals necessary to complete the work 

under this item, as shown on the plans, as directed by the Engineer and as specified herein. 
 

 

END OF SECTION 
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TRENCH PERMIT 

Pursuant to G.L. c. 82A §1 and 520 CMR 7.00 et seq.(as amended)  
 

THIS PERMIT MUST BE FULLY COMPLETED PRIOR TO CONSIDERATION 
 

Name of Applicant  

 

Street Address 

 

Phone                                    Cell 

 

City/Town  MA ZIP  

Name of Excavator (if different from applicant) 

 

Street Address 

 

Phone                                    Cell 

City/Town  MA ZIP  

Name of Owner(s) of Property 

 

Street Address 

Phone                                    Cell 

City/Town  MA ZIP   

Other Contact  Permit Fee Received   No (   )  Yes (   ) 

Description, location and purpose of proposed trench: 

Please describe the exact location of the proposed trench and its purpose (include a description of what is (or is 

intended) to be laid in proposed trench (e.g.; pipes/cable lines etc..) Please use reverse side if additional space is needed. 

 

 

 

 

 

 

 

 

Insurance Certificate #: 

 

Name and Contact Information of Insurer: 

 

 

City of Newton 

Massachusetts  02459 

  

Engineering Division  

Phone (617) 796-1020 

FAX (617) 796-1051 

 

Permit Number _____________ 
 

Date Issued ________________` 
 

Expiration Date______________ 
  

 Fee:     $50 x _______=______________________ 

                              Trenches        Total 
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Policy Expiration Date: 

Dig Safe #: 

 

Name of Competent Person (as defined by 520 CMR 7.02): 

 

 

 

Massachusetts Hoisting License # 

 

 

License Grade: Expiration Date: 

 

 

BY SIGNING THIS FORM, THE APPLICANT, OWNER, AND EXCAVATOR ALL ACKNOWLEDGE AND 

CERTIFY THAT THEY ARE FAMILIAR WITH, OR, BEFORE COMMENCEMENT OF THE WORK, WILL 

BECOME FAMILIAR WITH, ALL LAWS AND REGULATIONS APPLICABLE TO WORK PROPOSED, 

INCLUDING OSHA REGULATIONS, G.L. c. 82A, 520 CMR 7.00 et seq., AND ANY APPLICABLE MUNICIPAL 

ORDINANCES, BY-LAWS AND REGULATIONS AND THEY COVENANT AND AGREE THAT ALL WORK 

DONE UNDER THE PERMIT ISSUED FOR SUCH WORK WILL COMPLY THEREWITH IN ALL RESPECTS 

AND WITH THE CONDITIONS SET FORTH BELOW. 

 

THE UNDERSIGNED OWNER AUTHORIZES THE APPLICANT TO APPLY FOR THE PERMIT AND THE 

EXCAVATOR TO UNDERTAKE SUCH WORK ON THE PROPERTY OF THE OWNER, AND ALSO, FOR 

THE DURATION OF CONSTRUCTION, AUTHORIZES PERSONS DULY APPOINTED BY THE 

MUNICIPALITY TO ENTER UPON THE PROPERTY TO MONITOR AND INSPECT THE WORK FOR 

CONFORMITY WITH THE CONDITIONS ATTACHED HERETO AND THE LAWS AND REGULATIONS 

GOVERING SUCH WORK.   

 

THE UNDERSIGNED APPLICANT, OWNER AND EXCAVATOR AGREE JOINTLY AND SEVERALLY TO 

REIMBURSE THE MUNICIPALITY FOR ANY AND ALL COSTS AND EXPENSES INCURRED BY THE 

MUNICIPALITY IN CONNECTION WITH THIS PERMIT AND THE WORK CONDUCTED THEREUNDER, 

INCLUDING BUT NOT LIMITED TO ENFORCING THE REQUIREMENTS OF STATE LAW AND 

CONDITIONS OF THIS PERMIT, INSPECTIONS MADE TO ASSURE COMPLIANCE THEREWITH, AND 

MEASURES TAKEN BY THE MUNICIPALITY TO PROTECT THE PUBLIC WHERE THE APPLICANT 

OWNER OR EXCAVATOR HAS FAILED TO COMPLY THEREWITH INCLUDING POLICE DETAILS AND 

OTHER REMEDIAL MEASURES DEEMED NECESSARY BY THE MUNICIPALITY. 

 

THE UNDERSIGNED APPLICANT, OWNER AND EXCAVATOR AGREE JOINTLY AND SEVERALLY TO 

DEFEND, INDEMNIFY, AND HOLD HARMLESS THE MUNICIPALITY AND ALL OF ITS AGENTS AND 

EMPLOYEES FROM ANY AND ALL LIABILITY, CAUSES OR ACTION, COSTS, AND EXPENSES 

RESULTING FROM OR ARISING OUT OF ANY INJURY, DEATH, LOSS, OR DAMAGE TO ANY PERSON 

OR PROPERTY DURING THE WORK CONDUCTED UNDER THIS PERMIT.  

  

 

 

APPLICANT SIGNATURE  

 

______________________________________   DATE _________________ 

      

EXCAVATOR SIGNATURE (IF DIFFERENT) 

 

______________________________________   DATE _________________ 

  

OWNER’S SIGNATURE (IF DIFFERENT) 

 

_____________________________________   DATE: ___________________ 
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For City/Town use -- Do not write in this section 

PERMIT APPROVED BY  $_______ Application Fee 

 

 

 

 

PERMITTING AUTHORITY                                        Date 

CONDITIONS OF APPROVAL  

 

 
 

CONDITIONS AND REQUIREMENTS PURSUANT TO G.L.C.82A AND 520 CMR 7.00 et seq. (as amended) 

 

By signing the application, the applicant understands and agrees to comply with the following: 

 

i. No trench may be excavated unless the requirements of sections 40 through 40D of chapter 82, and any 

accompanying regulations, have been met and this permit is invalid unless and until said requirements have 

been complied with by the excavator applying for the permit including, but not limited to, the establishment of 

a valid excavation number with the underground plant damage prevention system as said system is defined in 

section 76D of chapter 164 (DIG SAFE); 

ii. Trenches may pose a significant health and safety hazard.  Pursuant to Section 1 of Chapter 82 of the General 

Laws, an excavator shall not leave any open trench unattended without first making every reasonable effort to 

eliminate any recognized safety hazard that may exist as a result of leaving said open trench unattended.  

Excavators should consult regulations promulgated by the Department of Public Safety in order to familiarize 

themselves with the recognized safety hazards associated with excavations and open trenches and the 

procedures required or recommended by said department in order to make every reasonable effort to eliminate 

said safety hazards which may include covering, barricading or otherwise protecting open trenches from 

accidental entry. 

iii. Persons engaging in any in any trenching operation shall familiarize themselves with the federal safety 

standards promulgated by the Occupational Safety and Health Administration on excavations: 29 CFR 

1926.650 et seq., entitled Subpart P “Excavations”. 

iv. Excavators engaging in any trenching operation who utilize hoisting or other mechanical equipment subject to 

chapter 146 shall only employ individuals licensed to operate said equipment by the Department of Public 

Safety pursuant to said chapter and this permit must be presented to said licensed operator before any 

excavation is commenced; 

v. By applying for, accepting and signing this permit, the applicant hereby attests to the following: (1) that they 

have read and understands the regulations promulgated by the Department of Public Safety with regard to 

construction related excavations and trench safety;  (2) that he has read and understands the federal safety 

standards promulgated by the Occupational Safety and Health Administration on excavations: 29 CMR 

1926.650 et seq., entitled Subpart P “Excavations” as well as any other excavation requirements established by 

this municipality; and (3) that he is aware of and has, with regard to the proposed trench excavation on private 

property or proposed excavation of a city or town public way that forms the basis of the permit application, 

complied with the requirements of sections 40-40D of chapter 82A. 

vi. This permit shall be posted in plain view on the site of the trench. 

 

 

Summary of Excavation and Trench Safety Regulation (520 CMR 14.00 et seq.) 

 

 

This summary was prepared by the Massachusetts Department of Public Safety pursuant to G.L.c.82A and does not include 

all requirements of the 520 CMR 14.00.  To view the full regulation and G.L.c.82A, go to www/mass.gov/dps 
Pursuant to M.G.L. c. 82, § 1, the Department of Public Safety, jointly with the Division of Occupational Safety, drafted regulations 

relative to trench safety.  The regulation is codified in section 14.00 of title 520 of the Code of Massachusetts Regulations. The 

regulation requires all excavators to obtain a permit prior to the excavation of a trench made for a construction-related purpose on 

public or private land or rights-of-way.  All municipalities must establish a local permitting authority for the purpose of issuing 

permits for trenches within their municipality. Trenches on land owned or controlled by a public (state) agency requires a permit to be 

issued by that public agency unless otherwise designated. 

 

            In addition to the permitting requirements mandated by statute, the trench safety regulations require that all 

excavators, whether public or private, take specific precautions to protect the general public and prevent unauthorized 

access to unattended trenches.  Accordingly, unattended trenches must be covered, barricaded or backfilled.  Covers must 

be road plates at least ¾” thick or equivalent; barricades must be fences at least 6’ high with no openings greater than 4” 

between vertical supports; backfilling must be sufficient to eliminate the trench.  Alternatively, excavators may choose to 
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attend trenches at all times, for instance by hiring a police detail, security guard or other attendant who will be present 

during times when the trench will be unattended by the excavator. 

            The regulations further provide that local permitting authorities, the Department of Public Safety, or the Division of 

Occupational Safety may order an immediate shutdown of a trench in the event of a death or serious injury; the failure to 

obtain a permit; or the failure to implement or effectively use adequate protections for the general public.  The trench shall 

remain shut down until re-inspected and authorized to re-open provided, however, that excavators shall have the right to 

appeal an immediate shutdown.  Permitting authorities are further authorized to suspend or revoke a permit following a 

hearing.  Excavators may also be subject to administrative fines issued by the Department of Public Safety for identified 

violations.  

 

 

 
 

For additional information please visit the Department of Public Safety’s website at www.mass.gov/dps  
 

Summary of 1926 CFR Subpart P -OSHA Excavation Standard 

 
This is a worker protection standard, and is designed to protect employees who are working inside a trench.  This summary was prepared 

by the Massachusetts Division of Occupational Safety and not OSHA for informational purposes only and does not constitute an 

official interpretation by OSHA of their regulations, and may not include all aspects of the standard. 

For further information or a full copy of the standard go to www.osha.gov.  

 

 Trench Definition per the OSHA standard: 

o An excavation made below the surface of the ground, narrow in relation to its length. 

o In general, the depth is greater than the width, but the width of the trench is not greater than fifteen feet. 

 Protective Systems to prevent soil wall collapse are always required in trenches deeper than 5’, and are also 

required in trenches less than 5’ deep when the competent person determines that a hazard exists.  Protection 

options include: 

o Shoring.  Shoring must be used in accordance with the OSHA Excavation standard appendices, the 

equipment manufacturer’s tabulated data, or designed by a registered professional engineer. 

o Shielding (Trench Boxes).  Trench boxes must be used in accordance with the equipment manufacturer’s 

tabulated data, or a registered professional engineer. 

o Sloping or Benching.  In Type C soils (what is most typically encountered) the excavation must extend 

horizontally 1 ½ feet for every foot of trench depth on both sides, 1 foot for Type B soils, and ¾ foot for 

Type A soils. 

o A registered professional engineer must design protective systems for all excavations greater than 20’ in 

depth. 

 Ladders must be used in trenches deeper than 4’.   

o Ladders must be inside the trench with workers at all times, and located within 25’ of unobstructed lateral 

travel for every worker in the trench.   

o Ladders must extend 3’ above the top of the trench so workers can safely get onto and off of the ladder. 

 Inspections of every trench worksite are required:  

o Prior to the start of each shift, and again when there is a change in conditions such as a rainstorm.   

o Inspections must be conducted by the competent person (see below). 

 Competent Person(s) is: 

o Capable (i.e., trained and knowledgeable) in identifying existing and predictable hazards in the trench, 

and other working conditions which may pose a hazard to workers, and 

o Authorized by management to take necessary corrective action to eliminate the hazards.  Employees must 

be removed from hazardous areas until the hazard has been corrected. 

 Underground Utilities must be: 

o Identified prior to opening the excavation (e.g., contact Digsafe). 

o Located by safe and acceptable means while excavating. 

o Protected, supported, or removed once exposed. 

 Spoils must be kept back a minimum of 2’ from the edge of the trench. 

 Surface Encumbrances creating a hazard must be removed or supported to safeguard employees.  Keep heavy 

equipment and heavy material as far back from the edge of the trench as possible. 

 Stability of Adjacent Structures: 

o Where the stability of adjacent structures is endangered by creation of the trench, they must be 

underpinned, braced, or otherwise supported. 

http://www.mass.gov/dps
http://www.osha.gov/
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o Sidewalks, pavements, etc. shall not be undermined unless a support system or other method of protection 

is provided. 

 Protection from water accumulation hazards: 

o It is not allowable for employees to work in trenches with accumulated water.  If water control such as 

pumping is used to prevent water accumulation, this must be monitored by the competent person.  

o If the trench interrupts natural drainage of surface water, ditches, dikes or other means must be used to 

prevent this water from entering the excavation. 

 Additional Requirements: 

o For mobile equipment operated near the edge of the trench, a warning system such as barricades or stop 

logs must be used. 

o Employees are not permitted to work underneath loads.  Operators may not remain in vehicles being 

loaded unless vehicles are equipped with adequate protection as per 1926.601(b)(6). 

o Employees must wear high-visibility clothing in traffic work zones. 

o Air monitoring must be conducted in trenches deeper than 4’ if the potential for a hazardous atmosphere 

exists.  If a hazardous atmosphere is found to exist (e.g., O2 <19.5% or >23.5%, 20% LEL, specific 

chemical hazard), adequate protections shall be taken such as ventilation of the space. 

o Walkways are required where employees must cross over the trench.  Walkways with guardrails must be 

provided for crossing over trenches > 6’ deep. 

o Employees must be protected from loose rock or soil through protections such as scaling or protective 

barricades. 

 

 

 

 

 

 

 

 


